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Air Preheater Company
ALSTOM Power Inc.
3020 Truax Rd, P. 0 Box 372
Wcllsville, New York 14895
www. airprehealercompany.com

QUOTATION TO: Mr. Bret Kent
lntermountain Power Service Corp.

Air Preheater Company
Quote Number: [ 3GS-2060A-4100 ]

Page Number: I of 1

Revision Date:

Area Office: Los Angeles
Quote Date Customer Inquiry

Number
6/17/04 request

Ljungstriim® Air Preheater

Part NumberItem
No.

I

2

As spec

As spec

Customer Inquiry
Date

Terms: Net 30 Days
**Shipment of Materials All Prices are:
After Receipt of Order

6 weeks FOB Wellsville, NY-Freisht Collect

Station: Lynndyl #2
Size: 33.5VIM
LAP- 4098/4100

Description

Per your request we are pleased to offer:

Hot and cold end floating t-bars with fasteners

Hot and cold end rotor angles

We normally recommend new rotor angles when
installing new t-bars if the conditions warrant.

Approx. weight oft-bars = 6,000# total.

Approx. weight of rotor angles = 4,000# total.

Order U/M Unit Price
Qt~

2 Set 10,208.00

2 Set 6,340.00

Total

Total Price

$20,416.00

12,680.00

$33,096.00

For tax purposes, Purchase Order is required prior to shipment. Late payments are subject to a charge of I ½% per month.

The Air Preheater Co. "Standard Terms and Conditions of Sale" GS-634-HRSA-10/24/00 shall apply to this transaction.
Prices arc valid fi~r 30 clays fro|n date of quote. Air Prehcater’s minimum billing is $150 per order/release/shipment

**Lead Time: P, ascd on material shipment after receipt of approved purchase order and/or aulhorization to manufhcture.

For additional inl’brmation please contact:
Guy I. Drake, Project Manager
Ph: (585) 596-2689
Fax: (585) 596-2631
E-mail: guy.i.d rake@power.alstom.com

Air Preheater Company
Heat Recovery Services - Prqiect Development
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From:
To:
Date:
Subject:

Ron Taylor<RON-T@ipsc.com> (Bret Kent)
Bret Kent
12/20/2010 2:18 PM
Air Heater Memo ....

Bret,

About your air heater sootblower testing. Worte WO# 05-46706-0. Sent a note to the scheduler to
schedule it for 08/10/04, and gave the "hard copy" to Ron Winters of the sootblower crew.

Hope this is alright.

Ron T.
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Bernell,

The attached prints need to be indexed and placed in the 62.3401 vender drawing folder.

These are prints associated with the Secondary Air Heater Rotor Upgrade. Capital Project IGS03-02.

Thanks,

Bret

about:blank 12120/2010
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Joe,

Let me summarize where I feel the material planning for next year stands.

1. Adjustments to IPSC order:

Credits:
1.Bypass seal 99296-T19 $13/each x 99 = $1,287.00
2. Bypass holding strip 67599 $8/each x 76 = $608.00
3. HE radial seal 67511 $18/each x 64 = $1,152.00
4. HE radial holding strip 67524-T1 $8/each x 23 = $184.00
5. CE radial seal 67791-T3 $18/each x 28 = $504.00
6. CE radial seal 67791-T4 $18/each x 30 = $540.00
7. CE radial holding strip 78084-T1 $8/each x 18 = $144.00
8. CE radial holding strip 78084-T2 $10/each x 86 -- $860.00
9. CE radial outboard tab 67953-T2 $15/each x 17 = $255.00
10. CE radial inboard tab 78083-T3 $10/each x 24 = $240.00
A) Axial seals $1940/set x 2 = $3,880.00
B) H&C Post seals $504/set x 2 = $1,008.00
C) Cold end seal clearance gauges $5,575.00

Field service from 5 weeks to 4 weeks $9,740.00 deduct. (Note second order
allowed for 5 weeks, not 6)

Adders:
PM/Bill processor modifications $1,700.00
Extra drafting to modify gauge ER drawing $419.00
2 Sets Hot and cold end Diaphragm seals $13,200.00

Total credits $25,977.00
Total adders $15,319.00

TOTAL CREDIT $10,658.00

2. IPSC Would still like the extra set of rotor seals as originally contracted.

3. IPSC is waiting on performance and cost estimates for enameled Ught pack cold end elements for
Unit 1 SAH’s.

4. Please advise at what point you plan on releasing to shop and when you expect manufacturing to
begin. If possible we would like to move the manufacturing up a week or so to avoid transportation
issues.

5. Please provide quote for adding 2 sets of T-Bars to our order.

Thank you for your help,

NNNNNNNNNNNNNNNNI~INNNNNNN

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellrnan Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

about:blank 1212012010

IP7 022426



From:
To:
Date:
Subject:
Attachments:

<joseph.a.smith@power.alstom.com> (Bret Kent)
Bret Kent
12/20/2010 2:18 PM
Intemountain Power DWGS
pic28411.pcx; pic11959.pcx; Intermountain Power.zip

Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
08/05/2004 09:45 AM

(Embedded
image moved
to file:
pic28411.pcx)

Joseph A. Smith/USWEL01/Power/ALSTOM
07/12/2004 01:51 PM (Phone: +585-596-2710, Dept.: HRP)

To: Bret Kent <Bret-K@ipsc.com>
cc:
Subject: Intemountain Power DWGS

Security Level:? Internal

Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
07/12/2004 01:51 PM

(Embedded
image moved
to file:
pic11959.pcx)

Adam C. Sorochin/USWEL01/Power/ALSTOM
07/12/2004 10:30 AM (Phone: +1585-596-2571, Dept.: HRS-Engineering)

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc:
Subject: Intemountain Power DWGS

Security Level:? Internal

(See attached file: Intermountain Power.zip)
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Harlan,

When you were here last, we discussed with Hugh a possible modification to theSAH’s and PAH’s support
bearing reservoir. It appears that maintenance is persuing this modification. Do you have sketches, photos,
etc.., that could help with the design?

Thanks,

Bret

about:blank 12/20/2010
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From:
To:
Date:
Subject:
Attachments:

<finnemorehe@hotmail.com> (Bret Kent)
Bret-K@ipsc.com
12/20/2010 2:18 PM
RE: Sootblowing Cycle Times
2#Mime.822; GWAVADAT.TXT

Hi Bret,

With your retractable blowers I am assuming the length of the cycle is
determined by the time it takes for the lance to extend and retract.
Duration would probably be a shorter time on the primary heaters than on the
secondarys, due to rotor speed and length of travel. Of course there are
fewer nozzles on the primary lances so the cycle time could be similar if
lance travel were similar.

The blowing cycle should consist of the lance blowing steam on it’s inward
pass. The steam should shut off when the lance hits the inner limit switch
and the lance idle back without blowing. The only way the overall cycle
time could be shortened, if it is not already being done, would be to
initiate blowing on the next device in sequence immediately after the first
lance reverses direction. (as opposed to waiting until the first lance
retracts and the blower shuts down.) This would help keep the steam supply
lines hot and help to assure dry steam during each blowing cycle.

One suggestion would be to review your steam supply piping and (assuming the
same supply line feeds all air preheater blowers and the thermal drain is at
the tail end of the line as opposed to at each device), blow each preheater
in sequence from the tail end of the steam line proceeding back closer and
closer to the source. Again, the reason for this suggestion is to assure
the steam line remains hot and the steam dry.

Harlan

>From: "Bret Kent" <Bret-K(~ipsc.com>
>To: <finnemorehe@hotmail.com>
>Subject: Sootblowing Cycle Times
>Date: Mort, 12 ,lul 2004 10:29:44 -0600
>
>Harlan,
>
>How are you doing? Hope you are finding some time to relax this
>summer.
>
>When you were here you made some recommendations on sootblowing
>pressures and frequency (see attached).
>
>What I wanted to verify is that you did not intend for us to modify the
>blowing cycle length. Currently we blow for just over 32 minutes on
>each sootblower.
>
>Now that we have some baseline data we are preparing a test plan to
>reduce blowing pressures and frequencies per your recommendations.

IP7 022429



>Would there be any reason to modify the length of each blow?
>
>Thanks for your time,
>
>
>

>Bret Kent
>]ntermountain Power Service Corp
>850 West Brush Wellman Rd
>Delta, UT 84624
>
>ph. (435) 864-6447
>fx. (435) 864-0747
> bret-k@ipsc.com
>http://www.intermountainpower.com/
> < < March 15.sootblowing_1.wpd > >

MSN Life Events gives you the tips and tools to handle the turning points in
your life. http://lifeevents.msn.com

IP7 022430



GWAVADAT_2.TXT
AdmID:6Z2DD60D7D900A96EF2589388DB6B732
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Harlan,

How are you doing? Hope you are finding some time to relax this summer.

When you were here you made some recommendations on sootblowing pressures and frequency (see
attached).

What I wanted to verify is that you did not intend for us to modify the blowing cycle length. Currently we blow
for just over 32 minutes on each sootblower.

Now that we have some baseline data we are preparing a test plan to reduce blowing pressures and frequencies
per your recommendations. Would there be any reason to modify the length of each blow?

Thanks for your time,

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountain power.corn/

about:blank 1212012010
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March 15, 2004

AIR PREHEATER
SOOT BLOWING RECOMMENDATIONS

TO: Brett Kent - for circulation

Generally speaking IPP has been successful in keeping the air preheater rotors clean without
causing excessive damage. Soot blowing pressure and frequency has been 150 psig for many
years at a blowing frequency of about once per shift. Because of the change in burners and
because you may be experimenting with various coals, you may be faced with more severe
challenges for keeping the rotors clean in the future.

While there has been some fracturing of the hot end element layer and some erosion (due to
moisture in the steam) in the cold end element layer; the damage has not been sufficient to cause
premature failure. It is felt that it would have ultimately been necessary to replace the element
within the next three or four years anyway due to the erosion caused by fly ash; understanding of
course that soot blowing would have acted in concert to cause the element layers to break up.

One exception to the above statements involved the cold end soot blower on the "B" primary
heater. It was apparent that the main steam inlet valve must have stuck in the open position at
some time in the recent past. The basket bars, element, rotor seals and rotor structure, were
significantly damaged above each nozzle park position. Moisture was also a contributing cause
of this damage.

It was also noted during my inspection, that several of the nozzles were badly eroded so I have
recommended while the opportunity is available, replacing all with new. Further, I have
recommended that the inboard 5/8" diameter nozzle of the outer pair on the secondary preheaters,
be eliminated. Another anomaly noted was the nozzle diameters did not diminish in diameter in
a logical progression as they approached the post. I have therefore marked up your Diamond
drawings to show the most inboard nozzle diameter as g2" and the next outer nozzle as 9/16".

Now that you have converted the Unit #2 air preheaters to the new "Clearflow" configuration, it
should be possible to reduce blowing pressure and frequency and still maintain clean rotors if fly
ash consistency does not change. All other things being equal, the "Clearflow" arrangement
should be easier to clean than the original element configuration because there are fewer
obstructions to the blowing medium and each of the element layers is now directly exposed to the
blower nozzles. Any steps taken to optimize blowing pressure and frequency or quality of the
medium will reduce the role soot blowing plays as a cause of element failure.

On this basis I am recommending the following:

During start up I recommend blowing the preheater rotors on a continuous basis. By this I mean
blowing through your normal sequence and repeating without pausing. This is to reduce the
possibility of a fire in the preheaters caused by an accumulation of combustible deposits on the

IP7 022433



elements while firing on oil.

My recommendation for soot blowing during normal operation is to set blowing pressure at
130psig and establish your initial blowing frequency at once per day. If you experience an
abnormal increase in operational D.P., blowing frequency should be first increased to once per
shift. Should D.P. continue to increase, blowing pressure may be increased back to present
levels. Please keep me informed in the unlikely event you experience any problems.

From what I have seen, I doubt either of the above steps will be required; however, with changes
in the burners and increased use of P.R.B. coal, there is always the possibility the nature of the
ash could change dramatically from what you have experienced in the past. D. G. & T. hastalled
identical element and similar burners to those you installed this outage and have experienced no
additional preheater cleaning problems. I made similar soot blowing recommendations to them
when their installation was completed four years ago.

It should be noted that, in my service region, the preheaters at this plant and those at D.G. & T.
are the only ones which have never required a high pressure wash. This is entirely due to the
consistency of the fly ash at the two locations as preheater elements (DL & DL-7) and element
depths are very similar at these and most other locations.

IP7 022434



Page 1 of 2

I apologize, but may I add one additional item to the list:

6. Would it be possible to obtain an electronic copy of the drawing package? This would be for
archival purposes.

Thanks,

Bret

>>> Bret Kent 7/7/2004 10:43:08 AM >>>
Joe,

Let me summarize where I feel the material planning for next year stands.

1. Adjustments to ZPSC order:

Credits:
1.Bypass seal 99296-T19 $13/each x 99 = $1,287.00
2. Bypass holding strip 67599 $8/each x 76 = $608.00
3. HE radial seal 67511 $18/each x 64 = $1,152.00
4. HE radial holding strip 67524-T1 $8/each x 23 = $184.00
5. CE radial seal 67791-T3 $18/each x 28 = $504.00
6. CE radial seal 67791-T4 $18/each x 30 = $540.00
7. CE radial holding strip 78084-T1 $8/each x 18 = $144.00
8. CE radial holding strip 78084-T2 $10/each x 86 = $860.00
9. CE radial outboard tab 67953-T2 $15/each x 17 = $255.00
10. CE radial inboard tab 78083-T3 $10/each x 24 = $240.00
A) Axial seals $1940/set x 2 = $3,880.00
B) H&C Post seals $504/set x 2 = $1,008.00
C) Cold end seal clearance gauges $5,575.00

Field service from 5 weeks to 4 weeks $9,740.00 deduct. (Note second order
allowed for 5 weeks, not 6)

Adders:
PM/Bill processor modifications $1,700.00
Extra drafting to modify gauge ER drawing $419.00
2 Sets Hot and cold end Diaphragm seals $13,200.00

Total credits $25,977.00
Total adders $15,319.00

TOTAL CREDIT $10,658.00

2, IPSC Would still like the extra set of rotor seals as originally contracted,

3. ZPSC is waiting on performance and cost estimates for enameled tight pack cold end elements
for Unit 1 SAH’s.

4. Please advise at what point you pin on releasing to shop and when you expect manufacturing to
begin. Zf possible we would like to move the manufacturing up a week or so to avoid
transportation issues.

5, Please provide quote for adding 2 sets of T-Bars to our order.

Thank you for your help,

about:blank 12/2012010
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NNNNNNNNNNNNNNNNNNNNNNNN

Bret Kent
[ntermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

about:blank 1212012010
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loe,

Let me summarize where I feel the material planning for next year stands.

1. Adjustments to IPSC order:

Credits:
1.Bypass seal 99296-T19 $131each x 99 = $1,287.00
2. Bypass holding strip 67599 $8/each x 76 = $608.00
3. HE radial seal 67511 $181each x 64 = $1,152.00
4. HE radial holding strip 67524-T1 $8/each x 23 = $184.00
5. CE radial seal 67791-T3 $181each x 28 = $504.00
6. CE radial seal 67791-T4 $181each x 30 = $540.00
7. CE radial holding strip 78084-T1 $8/each x 18 = $144.00
8. CE radial holding strip 78084-T2 $10/each x 86 = $860.00
9. CE radial outboard tab 67953-T2 $15/each x 17 = $255.00
10. CE radial inboard tab 78083-T3 $10/each x 24 = $240.00
A) Axial seals $1940/set x 2 = $3,880.00
B) H&C Post seals $504/set x 2 = $1,008.00
C) Cold end seal clearance gauges $5,575.00

Field service from 5 weeks to 4 weeks $9,740.00 deduct. (Note second order
allowed for 5 weeks, not 6)

Adders:
PM/Bill processor modifications $1,700.00
Extra drafting to modify gauge ER drawing $419.00
2 Sets Hot and cold end Diaphragm seals $13,200.00

Total credits $25,977.00
Total adders $15,319.00

TOTAL CREDIT $10,658.00

2. IPSC Would still like the extra set of rotor seals as originally contracted.

3. IPSC is waiting on performance and cost estimates for enameled tight pack cold end elements for Unit
1 SAH’s.

4. Please advise at what point you pin on releasing to shop and when you expect manufacturing to begin.
If possible we would like to move the manufacturing up a week or so to avoid transportation issues.

5. Please provide quote for adding 2 sets of T-Bars to our order.

Thank you for your help,

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower,com/

IP7 022437
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As a result of the significant discount being applied, IPSC does not wish to cancel the extra full set of rotor
seals from the order.

Please proceed with the adjustments as discussed previously (see attached file).

Please forward the information requested on the enameled tight packed (performance and cost) as soon as it is
available.

Lastly, please provide updated quote on 2 sets of Floating T-bars.

Thank you,

Bret Kent
Tntermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

> > > <joseph.a.smith@power.alstom.com> 6/9/2004 8:38:44 AlVl > > >

Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
06/09/2004 10:38 AM

(Embedded
image moved
to file:
pic21419.pcx)

Guy I. Drake/USWEL01/Power/ALSTOM
06/09/2004 09:25 AM (Phone: +1 585-596-2689, Dept.: Heat Recovery Services)

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc: Gary C. Allen/USWEL01/Power/ALSTOM@GA
Subject: IPSC LAP-4098 Re: Material Planning for Next Year (Document

link: Joseph A. Smith)

Security Level:? Internal

1. The amount of credit if IPSC removes the extra full set of rotor seals
from the existing order is $13,500.00.

If they plan on purchasing them later:

2. Today’s price for same set of seals is $26,223.00 plus freight.

As stated before the rotor seals included in their order were at lower

about:blank 12/2012010
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margins, taking into account the order scope. The new price is based on
current book prices for a rotor seals only order.

On the enameled tight packed request, we should have an answer on the
perfomance and costs in about a week or two.

(Embedded
image moved
to file:
pic23523.pcx)

Joseph A. Smith/USWEL01/Power/ALSTOM
06/08/2004 09:48 AM (Phone: +585-596-2710, Dept.: HRP)

To: Guy I. Drake/USWEL01/Power/ALSTOM@GA
cc: Gary C. Allen/USWEL01/Power/ALSTOM@GA
Subject: Re: Material Planning for Next Year

Security Level:? Internal

Need your help on this.

Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
06/08/2004 09:47 AM

(Embedded
image moved
to file:
pic04384.pcx
)

Bret Kent <Bret-K@ipsc.com>
06/08/2004 09:19 AM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc:
Subject: Re: Material Planning for Next Year

Security Level:? Internal

Joe,

I was working under the assumption that there was a significant discount.
What I need is a number for:

1. The amount that will be credited back for the extra set of seals, if we
were to cancel that portion of the order.

about:blank 12/20/2010

IP7 022439
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2. The amount that will be charged for a stand alone set of seals. Using
todays pricing.

In addition the following information is still needed:

A. Performance numbers for changing the cold end element to an enameled
tight pack, in anticipation for future installation of SCR’s.

B. Cost increase to the current order for the enameled tight pack cold
end.

Thank you for your help,

Bret

> > > <joseph.a.smith@power.alstom.com> 6/4/2004 7:44:03 AM > > >

Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
06/04/2004 09:43 AM
(Embedded Guy I. Drake/USWEL01/Power/ALSTOM
image moved 06/03/2004 04:27 PM (Phone: +1 585-596-2689, Dept.: Heat
Recovery Services)
to file:
pic02144.pcx)

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc:
Subject: Re: Material Planning for Next Year (Document link: Joseph A.

Smith)

Security Level:? Internal

Joe, I sent this email on April 6th in response to Bret’s email received
again today. He can’t expect to pay the same low price later for the set of
seals, if he doesn’t take the extra set of seals he will be paying more,
much more later, now that steel prices have went up 20-30%.

Joe,

Pricing on sets of seals with baskets and parts, as quoted to IPSC, are
special priced with same margin of job. They cannot compare prices of seals
on this order to any future pricing. If they only spot buy seals they will
be paying the highest margin. The more they buy at one time the more
favorable the pricing.

Short answer is that the seals on this order are at a discounted price
because of the volume purchased.

Guy

(Embedded Joseph A. Smith/USWEL01/Power/ALSTOM
image moved 04/06/2004 12:49 PM (Phone: +585-596-2710, Dept.: HRP)

about:blank 12120/2010
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to file:
pic16446.pcx)

To: Guy I. Drake/USWEL01/Power/ALSTOM@GA
CC:
Subject: Re: Material Planning for Next Year

Security Level:? Internal

Intermountain.
Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on

04/06/2004 12:49 PM
(Embedded Bret Kent <Bret-K@ipsc.com>
image moved 04/05/2004 12:38 PM
to file:
pic31577.pcx
)

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc:
Subject: Re: Material Planning for Next Year

Security Level:? Internal

Joe,

In pricing the extra set of seals was there any type of discount applied?
In other words, is the credit back enough that we could turn around and
buy a full set of rotor seals at a later date?

The idea is that we could take a full inventory after the replacement work
next year and order out what we are missing.

Thanks,

Bret

> > > <joseph.a.smith@power.alstom.com> 3/23/2004 10:16:07 AM > > >

IPSC has an extra full set of rotor seals on the next order. Does IPSC
still want the spare set ??

(Embedded
image moved
to file:
picOO658.pcx)

Bret Kent <Bret-K@ipsc.com>
03/22/2004 12:30 PM

about:blank 12/20/2010
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To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc: finnemorehe@hotmail.com, James Nelson <JIM-N@ipsc.com>, Gary

Allen/USWEL01/Power/ALSTOM@GA
Subject: Material Planning for Next Year

Security Level:? Internal

Co

Joe,

The installation work for Unit 2 is complete, and other than
transportation
issues, it went very smoothly.

In preparation for next year, I am providing the following list of left
over materials. Please adjust your Bill of Materials for Unit 1 material
accordingly:

1) Cold End By-pass Seal Leaf #99296 T-19 .....................99
2) Cold End By-pass Seal Holding Strips #67599 ...............76
3) Hot End Radial Seal Outer Leaf #67511 ........................64
4) Hot End Radial Seal Holding Strip #67524 T-1 ..............23
5) Cold End Radial Seal Leaf #67791 T-3 .........................28
6) Cold End Radial Seal Leaf #67791 T-4 .........................30
7) Cold End Radial Seal Holding Strip #78084 T-1 .............18
8) Cold End Radial Seal Holding Strip #78084 T-2 .............86
9) Cold End Radial Seal Outboard Tab #67953 T-2 ...........17
10) Cold End Radial Seal Inboard Tab #78083 T-3 ..........24

Items that were found to be in good condition and were not changed out:

A) Do not send the Axial Seals both the CW and CCW set.
B) Do not send the Post Seals
C) Do not send the Cold End Seal Clearance Gauges

The following items were not provided this year, but will be needed for
Unit 1.

i) Complete set of Diaphragm Seals for both rotors.

In addition, please reduce the time required for the Field Service
Engineer
from 6 weeks to 4 weeks.

Please respond with an updated bill of materials for Unit 1 materials and
adjustment (credit) to the contract amount.

Thank you for your help,

about:blank 12120/2010
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Bret Kent
Intermountain Power Service
850 West Brush Wellman Rd
Delta, UT 84624

Corp

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

about:blank 12/2012010
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From:
To:
Date:
Subject:
Attachments:

<joseph.a.smith@power.alstom.com> (Bret Kent)
Bret Kent
12/20/2010 2:18 PM
IPSC LAP-4098 Re: Material Planning for Next Year
pic21419.pcx; pic23523.pcx; pic04384.pcx

Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
06/09/2004 10:38 AM

(Embedded
image moved
to file:
pic21419.pcx)

Guy I. Drake/USWEL01/Power/ALSTOM
06/09/2004 09:25 AM (Phone: +1 585-596-2689, Dept.: Heat Recovery Services)

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc: Gary C. Allen/USWEL01/Power/ALSTOM@GA
Subject: IPSC LAP-4098 Re: Material Planning for Next Year (Document

link: Joseph A. Smith)

Security Level:? Internal

1. The amount of credit if IPSC removes the extra full set of rotor seals
from the existing order is $13,500.00.

If they plan on purchasing them later:

2. Today’s price for same set of seals is $26,223.00 plus freight.

As stated before the rotor seals included in their order were at lower
margins, taking into account the order scope. The new price is based on
current book prices for a rotor seals only order.

On the enameled tight packed request, we should have an answer on the
perfomance and costs in about a week or two.

(Embedded
image moved
to file:
pic23523.pcx)

Joseph A. Smith/USWEL01/Power/ALSTOM
06/08/2004 09:48 AM (Phone: +585-596-2710, Dept.: HRP)
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To: Guy I. Drake/USWEL01/Power/ALSTOM@GA
cc: Gary C. Allen/USWEL01/Power/ALSTOM@GA
Subject: Re: Material Planning for Next Year

Security Level:? Internal

Need your help on this.

Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
06/08/2004 09:47 AM

(Embedded
image moved
to file:
pic04384.pcx
)

Bret Kent <Bret-K@ipsc.com>
06/08/2004 09:19 AM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc:
Subject: Re: Material Planning for Next Year

Security Level:? Internal

Joe,

I was working under the assumption that there was a significant discount.
What I need is a number for:

1. The amount that will be credited back for the extra set of seals, if we
were to cancel that portion of the order.

2. The amount that will be charged for a stand alone set of seals. Using
todays pricing.

In addition the following information is still needed:

A. Performance numbers for changing the cold end element to an enameled
tight pack, in anticipation for future installation of SCR’s.

B. Cost increase to the current order for the enameled tight pack cold
end.

Thank you for your help,

Bret

IP7 022445



> > > <joseph.a.smith@power.alstom.com> 6/4/2004 7:44:03 AM > > >

Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
06/04/2004 09:43 AM
(Embedded Guy I. Drake/USWEL01/Power/ALSTOM
image moved 06/03/2004 04:27 PM (Phone: +1 585-596-2689, Dept.: Heat
Recovery Services)
to file:
pic02144.pcx)

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
CC:
Subject: Re: Material Planning for Next Year (Document link: Joseph A.

Smith)

Security Level:? Internal

Joe, I sent this email on April 6th in response to Bret’s email received
again today. He can’t expect to pay the same low price later for the set of
seals, if he doesn’t take the extra set of seals he will be paying more,
much more later, now that steel prices have went up 20-30%.

Joe,

Pricing on sets of seals with baskets and parts, as quoted to IPSC, are
special priced with same margin of job. They cannot compare prices of seals
on this order to any future pricing. If they only spot buy seals they will
be paying the highest margin. The more they buy at one time the more
favorable the pricing.

Short answer is that the seals on this order are at a discounted price
because of the volume purchased.

Guy

(Embedded
image moved
to file:
pic16446.pcx)

Joseph A. Smith/USWEL01/Power/ALSTOM
04/06/2004 12:49 PM (Phone: +585-596-2710, Dept.: HRP)

To: Guy I. Drake/USWEL01/Power/ALSTOM@GA
cc:
Subject: Re: Material Planning for Next Year

Security Level:? Internal

Intermountain.
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Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
04/06/2004 12:49 PM

(Embedded Bret Kent <Bret-K@ipsc.com>
image moved 04/05/2004 12:38 PM
to file:
pic31577, pcx
)

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
CC:
Subject: Re: Material Planning for Next Year

Security Level:? Internal

Joe,

In pricing the extra set of seals was there any type of discount applied?
In other words, is the credit back enough that we could turn around and
buy a full set of rotor seals at a later date?

The idea is that we could take a full inventory after the replacement work
next year and order out what we are missing.

Thanks,

BFet

> > > <joseph.a.smith@poweF.alstom.com> 3/23/2004 10:16:07 AM > > >

IPSC has an extra full set of rotor seals on the next order. Does IPSC
still want the spare set ??

(Embedded
image moved
to file:
picOO658.pcx)

Bret Kent <Bret-K@ipsc.com>
03/22/2004 12:30 PM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc: finnemorehe@hotmail.com, James Nelson <JIM-N@ipsc.com>, Gary C.

Allen/USWEL01/Power/ALSTOM@GA
Subject: Material Planning for Next Year

Security Level:? Internal
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Joe,

The installation work for Unit 2 is complete, and other than
transportation
issues, it went very smoothly.

In preparation for next year, I am providing the following list of left
over materials. Please adjust your Bill of Materials for Unit 1 material
accordingly:

1) Cold End By-pass Seal Leaf #99296 -I--19 .....................99
2) Cold End By-pass Seal Holding Strips #67599 ...............76
3) Hot End Radial Seal Outer Leaf #67511 ........................64
4) Hot End Radial Seal Holding Strip #67524 T-1 ..............23
5) Cold End Radial Seal Leaf #67791 T-3 .........................28
6) Cold End Radial Seal Leaf #67791 T-4 .........................30
7) Cold End Radial Seal Holding Strip #78084 T-1 .............18
8) Cold End Radial Seal Holding Strip #78084 T-2 .............86
9) Cold End Radial Seal Outboard Tab #67953 T-2 ...........17
10) Cold End Radial Seal Inboard Tab #78083 T-3 ..........24

Items that were found to be in good condition and were not changed out:

A) Do not send the Axial Seals both the CW and CCW set.
B) Do not send the Post Seals
C) Do not send the Cold End Seal Clearance Gauges

The following items were not provided this year, but will be needed for
Unit 1.

i) Complete set of Diaphragm Seals for both rotors.

In addition, please reduce the time required for the Field Service
Engineer
from 6 weeks to 4 weeks.

Please respond with an updated bill of materials for Unit 1 materials and
adjustment (credit) to the contract amount.

Thank you for your help,

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624.

ph.(435) 864-6447

IP7 022448



fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/
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Joe,

I was working under the assumption that there was a significant discount. What I need is a number for:

1. The amount that will be credited back for the extra set of seals, if we were to cancel that portion of the
order.

2. The amount that will be charged for a stand alone set of seals. Using todays pricing.

In addition the following information is still needed:

A. Performance numbers for changing the cold end element to an enameled tight pack, in anticipation for
future installation of SCR’s.

B. Cost increase to the current order for the enameled tight pack cold end.

Thank you for your help,

Bret

>>> <joseph.a.smith@power.alstom.com> 6/4/2004 7:44:03 AM >>>

Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
06/04/2004 09:43 AM

(Embedded
image moved
to file:
pic02144.pcx)

Guy I. Drake/USWEL01/Power/ALSTOM
06/03/2004 04:27 PM (Phone: +1 585-596-2689, Dept.: Heat Recovery Services)

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc:
Subject: Re: Material Planning for Next Year (Document link: Joseph A.

Smith)

Security Level:? Internal

Joe, I sent this email on April 6th in response to Bret’s email received
again today. He can’t expect to pay the same low price later for the set of
seals, if he doesn’t take the extra set of seals he will be paying more,
much more later, now that steel prices have went up 20-30%.

Joe,

Pricing on sets of seals with baskets and parts, as quoted to IPSC, are
special priced with same margin of job. They cannot compare prices of seals
on this order to any future pricing. If they only spot buy seals they will
be paying the highest margin. The more they buy at one time the more
favorable the pricing.

Short answer is that the seals on this order are at a discounted price

about:blank 12/20/2010

IP7 022450
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because of the volume purchased.

Guy

(Embedded
image moved
to file:
pic16446.pcx)

Joseph A. Smith/USWEL01/Power/ALSTOM
04/06/2004 12:49 PM (Phone: +585-596-2710, Dept.: HRP)

To: Guy I. Drake/USWEL01/Power/ALSTOM@GA
cc:
Subject: Re: Material Planning for Next Year

Security Level:? Internal

Intermountain.
Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on

04/06/2004 12:49 PM

(Embedded
image moved
to file:
pic31577.pcx
)

Bret Kent <Bret-K@ipsc.com>
04/05/2004 12:38 PM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc:
Subject: Re: Material Planning for Next Year

Security Level:? Internal

Joe,

In pricing the extra set of seals was there any type of discount applied?
In other words, is the credit back enough that we could turn around and
buy a full set of rotor seals at a later date?

The idea is that we could take a full inventory after the replacement work
next year and order out what we are missing.

Thanks,

Bret

about:blank 12/2012010

IP7 022451



Page 3 of 4

>>> <joseph.a.smith@power.alstom.com> 3/23/2004 10:16:07 AM >>>

IPSC has an extra full set of rotor seals on the next order. Does IPSC
still want the spare set ??

(Embedded
image moved
to file:
pic00658.pcx)

Bret Kent <Bret-K@ipsc.com>
03/22/2004 12:30 PM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc: finnemorehe@hotmail.com, James Nelson <JIM-N@ipsc.com>, Gary

Allen/USWEL01/Power/ALSTOM@GA
Subject: Material Planning for Next Year

Security Level:? Internal

Joe,

The installation work for Unit 2 is complete, and other than
transportation
issues, it went very smoothly.

In preparation for next year, I am providing the following list of left
over materials. Please adjust your Bill of Materials for Unit 1 material
accordingly:

1) Cold End By-pass Seal Leaf #99296 T-19 .....................99
2) Cold End By-pass Seal Holding Strips #67599 ...............76
3) Hot End Radial Seal Outer Leaf #67511 ........................64
4) Hot End Radial Seal Holding Strip #67524 T-1 ..............23
5) Cold End Radial Seal Leaf #67791 T-3 .........................28
6) Cold End Radial Seal Leaf #67791 T-4 .........................30
7) Cold End Radial Seal Holding Strip #78084 T-1 .............18
8) Cold End Radial Seal Holding Strip #78084 T-2 .............86
9) Cold End Radial Seal Outboard Tab #67953 T-2 ...........17
10) Cold End Radial Seal Inboard Tab #78083 T-3 ..........24

Items that were found to be in good condition and were not changed out:

A)Do not send the Axial Seals both the CW and CCW set.
B) Do not send the Post Seals
C) Do not send the Cold End Seal Clearance Gauges

The following items were not provided this year, but will be needed for
Unit 1.

i) Complete set of Diaphragm Seals for both rotors.

about:blank 12/20/2010

IP7 022452
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In addition, please reduce the time required for the Field Service
Engineer
from 6 weeks to 4 weeks.

Please respond with an updated bill of materials for Unit 1 materials and
adjustment (credit) to the contract amount.

Thank you for your help,

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

about:blank 12/2012010
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From:
To:
Date:
Subject:
Attachments:

<joseph.a.smith@power.alstom.com> (Bret Kent)
Bret Kent
12/20/2010 2:18 PM
Re: Material Planning for Next Year
pic02144.pcx; pic16446.pcx; pic31577.pcx

Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
06/04/2004 09:43 AM

(Embedded
image moved
to file:
pic02144.pcx)

Guy I. Drake/USWEL01/Power/ALSTOM
06/03/2004 04:27 PM (Phone: +1 585-596-2689, Dept.: Heat Recovery Services)

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
CO:
Subject: Re: Material Planning for Next Year (Document link: Joseph A.

Smith)

Security Leveh? Internal

Joe, I sent this email on April 6th in response to Bret’s email received
again today. He can’t expect to pay the same low price later for the set of
seals, if he doesn’t take the extra set of seals he will be paying more,
much more later, now that steel prices have went up 20-30%.

Joe,

Pricing on sets of seals with baskets and parts, as quoted to IPSC, are
special priced with same margin of job. They cannot compare prices of seals
on this order to any future pricing. If they only spot buy seals they will
be paying the highest margin. The more they buy at one time the more
favorable the pricing.

Short answer is that the seals on this order are at a discounted price
because of the volume purchased.

Guy

(Embedded
image moved
to file:
pic16446.pcx)

Joseph A. Smith/USWEL01/Power/ALSTOM
04/06/2004 12:49 PM (Phone: +585-596-2710, Dept.: HRP)

IP7 022454



To: Guy I. Drake/USWEL01/Power/ALSTOM@GA
cc:
Subject: Re: Material Planning for Next Year

Security Level:? Internal

Intermountain,
Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on

04/06/2004 12:49 PM

(Embedded
image moved
to file:
pic31577.pcx
)

Bret Kent <Bret-K@ipsc.com>
04/05/2004 12:38 PM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
CC:
Subject: Re: Material Planning for Next Year

Security Level:? Internal

Joe,

In pricing the extra set of seals was there any type of discount applied?
In other words, is the credit back enough that we could turn around and
buy a full set of rotor seals at a later date?

The idea is that we could take a full inventory after the replacement work
next year and order out what we are missing.

Thanks,

Bret

> > > <ioseph.a.smith@power.alstom.com> 3/23/2004 10:16:07 AM > > >

IPSC has an extra full set of rotor seals on the next order. Does IPSC
still want the spare set ??

(Embedded Bret Kent <Bret-K@i~)sc.com>

IP7 022455



image moved 03/22/2004 12:30 PM
to file:
pic00658.pcx)

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc: finnemorehe@.hotmail.com, James Nelson <JIM-N@ipsc.com>, Gary C.

Allen/USWEL01/Power/ALSTOM@GA
Subject: Material Planning for Next Year

Security Level:? Internal

Joe,

The installation work for Unit 2 is complete, and other than
transportation
issues, it went very smoothly.

In preparation for next year, I am providing the following list of left
over materials. Please adjust your Bill of Materials for Unit 1 material
accordingly:

1) Cold End By-pass Seal Leaf #99296 T-19 .....................99
2) Cold End By-pass Seal Holding Strips #67599 ...............76
3) Hot End Radial Seal Outer Leaf #67511 ........................64
4) Hot End Radial Seal Holding Strip #67524 T-1 ..............23
5) Cold End Radial Seal Leaf #67791 T-3 .........................28
6) Cold End Radial Seal Leaf #67791 T-4 .........................30
7) Cold End Radial Seal Holding Strip #78084 T-1 .............18
8) Cold End Radial Seal Holding Strip #78084 T-2 .............86
9) Cold End Radial Seal Outboard Tab #67953 T-2 ...........17
10) Cold End Radial Seal Inboard Tab #78083 T-3 ..........24

Items that were found to be in good condition and were not changed out:

A) Do not send the Axial Seals both the CW and CCW set.
B) Do not send the Post Seals
C) Do not send the Cold End Seal Clearance Gauges

The following items were not provided this year, but will be needed for
Unit 1.

i) Complete set of Diaphragm Seals for both rotors.

In addition, please reduce the time required for the Field Service
Engineer
from 6 weeks to 4 weeks.

Please respond with an updated bill of materials for Unit 1 materials and

IP7 022456



adjustment (credit) to the contract amount.

Thank you for your help,

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

IP7 022457
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With regard to the extra full set of rotor seals on the next order. If you recall I previously asked what the cost
savings was if they were supplied with the shipments prior to the outage as opposed to supplying them after the
outage? The reasoning here is to allow us to inventory what material we have left over after next outage and
then finalize the order for the spare set of seals.

Please advise the cost difference.

Thanks,

Bret

> > > <joseph.a.smith@power.alstom.com > 6/3/2004 9:27:26 AM > > >
One question first.

*IPSC has an extra full set of rotor seals on the next order. Does IPSC
still want the spare set ??

Credits:
1.Bypass seal 99296-T19 $13/each x 99 = $1,287.00
2. Bypass holding strip 67599 $8/each x 76 = $608.00
3. HE radial seal 67511 $18/each x 64 = $1,152.00
4. HE radial holding strip 67524-T1 $8/each x 23 = $184.00
5. CE radial seal 67791-T3 $18/each x 28 = $504.00
6. CE radial seal 67791-T3 $18/each x 30 = $540.00
7. CE radial holding strip 78084-T1 $8/each x 18 = $144.00
8. CE radial holding strip 78084-T2 $10/each x 86 = $860.00
9. CE radial outboard tab 67953-T2 $15/each x 17 = $255.00
10. CE radial inboard tab 78083-T3 $10/each x 24 = $240.00
A) Axial seals $1940/set x 2 = $3,880.00
B) H&C Post seals $504/set x 2 = $1,008.00
C) Cold end seal clearance gauges $5,575.00

Field service from 5 weeks to 4 weeks $9,740.00 deduct. (Note second order
allowed for 5 weeks, not 6)

Adders:
PM/Bill processor modifications $1,700.00
Extra drafting to modify gauge ER drawing $419.00
2 Sets Hot and cold end Diaphragm seals $13,200.00

Total credits $25,977.00
Total adders $15,319.00

TOTAL CREDIT $10,658.00 ( *additional credit of $13,500 if spare set of
seals is taken off also).

Please advise if we are to modify the order.

about:blank 12/2012010

IP7 022458



From:
To:
CC:
Date:
Subject:

<joseph.a.smith@power.alstom.com> (Bret Kent)
Bret Kent
gary.c.allen@ power.alstom.com; guy.i.dra ke@power.alstom.com
12/20/2010 2:18 PM
Re: Material Planning for Next Year

One question first.

*IPSC has an extra full set of rotor seals on the next order. Does IPSC
still want the spare set ??

Credits:
1.Bypass seal 99296-T19 $13/each x 99 = $1,287.00
2. Bypass holding strip 67599 $8/each x 76 = $608.00
3. HE radial seal 67511 $18/each x 64 = $1,152.00
4. HE radial holding strip 67524-T1 $8/each x 23 = $184.00
5. CE radial seal 67791-T3 $18/each x 28 = $504.00
6. CE radial seal 67791-T3 $18/each x 30 = $540.00
7. CE radial holding strip 78084-T1 $8/each x 18 = $144.00
8. CE radial holding strip 78084-T2 $10/each x 86 = $860.00
9. CE radial outboard tab 67953-T2 $15/each x 17 = $255.00
10. CE radial inboard tab 78083-T3 $10/each x 24 = $240.00
A) Axial seals $1940/set x 2 = $3,880.00
B) H&C Post seals $504/set x 2 = $1,008.00
C) Cold end seal clearance gauges $5,575.00

Field service from 5 weeks to 4 weeks $9,740.00 deduct. (Note second order
allowed for 5 weeks, not 6)

Adders:
PM/Bill processor modifications $1,700.00
Extra drafting to modify gauge ER drawing $419.00
2 Sets Hot and cold end Diaphragm seals $13,200.00

Total credits $25,977.00
Total adders $15,319.00

TOTAL CREDIT $10,658.00 ( *additional credit of $13,500 if spare set of
seals is taken off also).

Please advise if we are to modify the order.

IP7 022459



From:
To:
Date:
Subject:

]ames Nelson<]IM-N@ipsc.com> (Bret Kent)
John May
12/2012010 2:18 PM
Re: Air Heater Basket Salvage

Thank you]ohn.

>>> John May 5/5/2004 11:24:29 AM >>>
James,

Just to give you some feedback, we deposited a check yesterday for the metal sold through salvage.
The total came to $65,881.71. I will make sure that it is credited to 001SGX-402 as requested.

John

>>> James Nelson 3/5/2004 10:16:36 AM >>>
We estimate something in excess of $67,000 (will be more specific when we finalize) to be remitted to
IPSC from Western Metals specifically for salvaged air heater basket material. I just need to help ensure
that these funds get credited to the air heater project; work order 03-96032. Please let me know if we
need to get together or if I can help the process.

Bret will provide a more accurate count to us all as soon as it is available, thanks for your assistance.

IP7 022460



From:
To:
Date:
Subject:

James Nelson<JIM-N@Jpsc.com> (Bret Kent)
Bret Kent
12/20/2010 2:18 PM
Re: SAH changes for SCR

Bret lets get some data on what the actual life impact is on the enamaled vs the Unit 2 type. Also might
as well get a quote for the enamaled. One option is to just add it in to the cost of the SCRs.

>>> Bret Kent 4/19/2004 10:34:19 AM >>>
James,

I had a talk with Harlan about the air heater change out and $CR’s.

The clearflow is needed for use with SCR’s, but with one exception to what we installed. For use with
SCR’s the cold end needs to be an "Enameled Tight Pack". Better life for use with SCR’s.

So the question is. What are the chances that SCR’s become reality for us? If there is a high likelihood,
we probably should look into getting the cold end layer changed when we go into Unit 1.

Bret

IP7 022461
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How’s $65,881.71

..... Original Message .....
From: Bret Kent [mailto:Bret-K@ipsc.com]
Sent: Wednesday, April 14, 2004 1:07 PM
To: TJH@WMRecycling.com
Subject: RE: Air Heater Basket Salvage Payment

Could you resend the check amount. I think there is a missing digit.

Thanks,

Bret

>>> Tim Healey <TJH@WMRecycling.com> 4/14/2004 10:57:36 AM >>>
Correct, there were 60 loads of air heater material, totaling 1113 tons. The check amount is $65,88.71.

Sorry, I was mixing up the air heater and the burners.

Tim

..... Original Message .....
From: Bret Kent [mailto:Bret-K@ipsc.com]
Sent: Wednesday, April 14, 2004 10:16 AM
To: TJH@WMRecycling.com
Subject; RE: Air Heater Basket Salvage Payment

Can you tell me what the check amount was for air heater material only. Total weight for air
heater material should have been around 1000 to 1200 tons. If the total count on trucks from
March 1 to April 5 was 72 then my guess is the truck loads for airheater material should have been
around 55 to 60. Please confirm.

Thanks,

Bret

> > > Tim Healey <TJH@WMRecycling.com> 4/14/2004 10:03:19 AM > > >
Yes, it includes the 42 burners. I believe that there were 8 loads of air heaters, weighing 200,800
pounds, paid on check number 30299.

I hope this helps,
Tim

..... Original Message .....
From: Bret Kent [mailto:Bret-K@ipsc.com]
Sent: Tuesday, April 13, 2004 7:47 AM
To-" TJH@WMRecycling.com
Subject: RE: Air Heater Basket Salvage Payment

Do these numbers include the 42 burners that were hauled off as well? I believe a
separate check was cut for just the air heater material. Could you verify? I am using this
information for planning next year...

Thanks,

about:blank 12/20/2010

IP7 022462
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Bret

>>> Tim Healey <TJH@WMRecycling.com> 4/8/2004 1:52:56 PM >>>
Bret,

Through March 1 -- April 5 there were 73 truck loads, 2,514,960 pounds of material, and
the total value was $71,744.

Please let us know if you need anything else.

Regards,
Tim Healey

..... Original Message .....
From-" Bret Kent [mailto:Bret-K@ipsc.com]
Sent-" Wednesday, April 07, 2004 5:09 PM
To-" TJH@WMRecycling.com
$,,bje~." Air Heater Basket Salvage Payment

Tim,

Could you provide me with the total number of truckloads, total Ibs of material, and
total dollar value of the air heater basket material?

Thanks,

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

about:blank 12120/2010

IP7 022463
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Correct, there were 60 loads of air heater material, totaling 1113 tons. The check amount is $65,88.71.

Sorry, I was mixing up the air heater and the burners.

Tim

..... Original Message .....
From: Bret Kent [mailto:Bret-K@ipsc.com]
Sent: Wednesday, April 14, 2004 10:16 AM
To: TJH@WMRecycling.com
Subject: RE: Air Heater Basket Salvage Payment

Can you tell me what the check amount was for air heater material only. Total weight for air heater
material should have been around 1000 to 1200 tons. If the total count on trucks from March 1 to April 5
was 72 then my guess is the truck loads for airheater material should have been around 55 to 60. Please
confirm.

Thanks,

Bret

>>> Tim Healey <T]H@WMRecycling.com> 4/14/2004 10:03:19 AM >>>
Yes, it includes the 42 burners. I believe that there were 8 loads of air heaters, weighing 200,800
pounds, paid on check number 30299.

I hope this helps,
Tim

..... Original Message .....
From: Bret Kent [mailto:Bret-K@ipsc.com]
Sent: Tuesday, April 13, 2004 7:47 AM
To: TJH@WMRecycling.com
Subject: RE: Air Heater Basket Salvage Payment

Do these numbers include the 42 burners that were hauled off as well? I believe a separate
check was cut for just the air heater material. Could you verify? I am using this information for
planning next year...

Thanks,

Bret

>>> Tim Healey <TJH@WMRecycling.com> 4/8/2004 1:52:56 PM > > >
Bret,

Through March 1 -- April 5 there were 73 truck loads, 2,514,960 pounds of material, and the total
value was $71,744.

Please let us know if you need anything else.

Regards,
Tim Healey

..... Original Message .....
From: Bret Kent [mailto:Bret-K@ipsc.com]

about:blank 12/20/2010

IP7 022464



Page 2 of 2

Sent: Wednesday, April 07, 2004 5:09 PM
To: TJH@WMRecycling.com
Subje~: Air Heater Basket Salvage Payment

Tim,

Could you provide me with the total number of truckloads, total Ibs of material, and total
dollar value of the air heater basket material?

Thanks,

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

about:blank 1212012010
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Yes, it includes the 42 burners.
paid on check number 30299.

I hope this helps,
Tim

believe that there were 8 loads of air heaters, weighing 200,800 pounds,

..... Original Message .....
From: Bret Kent [mailto:Bret-K@ipsc.com]
Sent: Tuesday, April 13, 2004 7:47 AM
To: TJH@WMRecyding.com
Subje~: RE: Air Heater Basket Salvage Payment

Do these numbers include the 42 burners that were hauled off as well? I believe a separate check was
cut for just the air heater material. Could you verify? I am using this information for planning next
year...

Thanks,

Bret

>>> Tim Healey <T]H@WMRecycling.com> 4/8/2004 1:52:56 PM >>>
Bret,

Through March 1 -- April 5 there were 73 truck loads, 2,5:[4,960 pounds of material, and the total value
was $7:[,744.

Please let us know if you need anything else.

Regards,
Tim Healey

..... Original Message .....
From: Bret Kent [mailto:Bret-K@ipsc.com]
Sent: Wednesday, April 07, 2004 5:09 PM
To: TJH@WMRecycling.com
Subject: Air Heater Basket Salvage Payment

Tim,

Could you provide me with the total number of truckloads, total Ibs of material, and total dollar
value of the air heater basket material?

Thanks,

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@., ipsc.com
http://www.intermountainpower.com/

about:blank 12/2012010
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Bret,

Through March I -- April 5 there were 73 truck loads, 2,514,960 pounds of material, and the total value was
$71,744.

Please let us know if you need anything else.

Regards,
Tim Healey

..... Original Message .....
Frem-" Bret Kent [mailto:Bret-K@ipsc.com]
Sent-’ Wednesday, April 07, 2004 5:09 PM
"re-. TJH@WMRecycling.com
Subje~; Air Heater Basket Salvage Payment

Tim,

Could you provide me with the total number of truckloads, total Ibs of material, and total dollar value of
the air heater basket material?

Thanks,

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com!

about:blank 12120/2010
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What is the percentage or dollar savings?

>>> <joseph.a.smith@power.alstom.com> 4/6/2004 10:58:19 AM >>>

The seals on this order are at a discounted price because of the volume
purchased.

(Embedded
image moved
to file:
pic14771.pcx)

Bret Kent <Bret-K@ipsc.com>
04/05/2004 12:38 PM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
CO:
Subject: Re: Material Planning for Next Year

Security Level:? Internal

Joe,

In pricing the extra set of seals was there any type of discount applied?
In other words, is the credit back enough that we could turn around and
buy a full set of rotor seals at a later date?

The idea is that we could take a full inventory after the replacement work
next year and order out what we are missing.

Thanks,

Bret

>>> <joseph.a.smith@power.alstom.com> 3/23/2004 10:16:07 AM >>>

IPSC has an extra full set of rotor seals on the next order. Does IPSC
still want the spare set ??

(Embedded
image moved
to file:
pic00658.pcx)

Bret Kent <Bret-K@ipsc.com>
03/22/2004 12:30 PM

about:blank 12/2012010
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To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc: finnemorehe@hotmail.com, James Nelson <JIM-N@ipsc.com>, Gary

Allen/USWEL01/Power/ALSTOM@GA
Subject: Material Planning for Next Year

Security Level:? Internal

Joe,

The installation work for Unit 2 is complete, and other than
transportation
issues, it went very smoothly.

In preparation for next year, I am providing the following list of left
over materials. Please adjust your Bill of Materials for Unit 1 material
accordingly:

1) Cold End By-pass Seal Leaf #99296 T-19 .....................99
2) Cold End By-pass Seal Holding Strips #67599 ...............76
3) Hot End Radial Seal Outer Leaf #67511 ........................64
4) Hot End Radial Seal Holding Strip #67524 T-1 ..............23
5) Cold End Radial Seal Leaf #67791 T-3 .........................28
6) Cold End Radial Seal Leaf #67791 T-4 .........................30
7) Cold End Radial Seal Holding Strip #78084 T-1 .............18
8) Cold End Radial Seal Holding Strip #78084 T-2 .............86
9) Cold End Radial Seal Outboard Tab #67953 T-2 ...........17
10) Cold End Radial Seal Inboard Tab #78083 T-3 ..........24

Items that were found to be in good condition and were not changed out:

A)Do not send the Axial Seals both the CW and CCW set.
B) Do not send the Post Seals
C) Do not send the Cold End Seal Clearance Gauges

The following items were not provided this year, but will be needed for
Unit 1.

i) Complete set of Diaphragm Seals for both rotors.

In addition, please reduce the time required for the Field Service
Engineer
from 6 weeks to 4 weeks.

Please respond with an updated bill of materials for Unit 1 materials and
adjustment (credit) to the contract amount.

Thank you for your help,

Bret Kent

about:blank 1212012010
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Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

about:blank 12/2012010
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Ralph,

Attached is Alstom’s manufacturing schedule for the Unit 1 SAH modifications. We need to get freight lined up for about
the middle of December thru the 1st of February.

I’ll come pay you a visit so we can talk about it.

Bret

>>> <joseph.a.smith@power.alstom.com> 11/2/2004 7:47:08 AM >>>

Attached find the project manufacturing schedule for Unit #1. Also, find
the transmittal letter for the unit #1 erection drawings, which were
express mailed to you today.

Everyone here seems to be on top of the scope changes for unit #1.

(See attached file: unit 1 manufacturing schedule nov 2 04.xls)(See
attached file: intermountian er transmittal nov 2 04.doc)

(Embedded
image moved
to file:
pic16840.pcx)

Bret Kent <Bret-K@ipsc.com>
10/13/2004 09:36 AM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
CC:
Subject: IPSC Unit 1 Schedule

Security Level:? Internal

Joe,

Look out to the SAH rotor modifications coming up in March and remembering
the headache we had with logistics last year, I wanted to see if you have
schedule set up for the Unit 1 material.

The contract asks for all materials to be onsite by February 1, 2005.
Pleas advise with your proposed schedule, so IPSC can get a contract in
place for the freight.

I know we have gone around a couple of times. So are we clear on the
materials that have been added/removed from the order?

Thanks,

about:blank 12/20/2010
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ALST  M
Air Preheater Company
Project Schedule

Rotary Regenerative Air Preheaters
Intermountain Power Unit #1

P.O. # 0445615
APX-03062713

Rotor Modification
One truck required

Cold End Baskets
23 trucks required

Hot End Baskets
19 trucks required

Seal Gauges
On same truck as Rotor Mods.

Rotor Seals
On last truck of baskets

Basket Seals
On last truck of baskets

JAS
2-Nov-04
Rev. 0

LAP-4393
Date Printed: 12/20/2010

ALSTOM Power, Inc.
Air Preheater Company



November 2, 2004

Mr. George W. Cross
President and Chief Operations Officer
Intermountain Power Service Corporation
850 West Brush Wellman Road
Delta, UT 84624-9546

Attention: Bret Kent
Contract Administrator

Intermountain Power Service Corporation
Secondary Air Preheater Element Replacement Hardware
Intermountain Power Service Corporation Contract Number: 04-45615
Air Preheater Company Contract: 03062713

Enclosed find (10) ten copies of the following air heater erection drawings:

C-80030675, Basket Sealing Bar Arrangement
A-80030674, Basket Arrangement
C-65357-P, General Welding Specifications
H-78077-A, Radial Seal Assembly
C-78075, Axial Seal Assembly
C-99297-A, EE-ZEE TM Bypass Seal Field Assembly
E-98856, Decimal to Fractional Reference Table
E-99502, Lifting Arrangement
D- 10031472-A, Clearflow Rotor Modifications
C-10041246, Hot End Seal Clearance Gauge Assembly

Sincerely,

ALSTOM POWER INC.
AIR PREHEATER COMPANY

Joseph A. Smith, Project Manager
Heat Recovery Systems
Enclosure
Courier service (435-864-6447)

IP7 022473
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I had a list of secondary air heater temps on my desk. I am not sure if you have already talked with Hugh or
not.

....................... Unit 1 .....A ...........B ...............Unit 2 .....A ..........B
Clutch Air Drive ............ 126 ........174 .........................214 .......275
Clutch Maintenance ......134 ........156 .........................173 .......181
Electric Input Bearing ....166 ........190 ........................184 ....... 148
Lube Oil Temp .............125 .........138 ........................132 ....... 134

Looks like Unit 2 air drive might need some work.

Hope you have a Merry Christmas.

Bret

about:blank 12/20/2010
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HEY BRET,
I TALKED TO BUD TODAYAT ALSTOM. HE SAID THAT THE HE LAYER IS DONE AND THEY WILL BE
STARTING THE CE LAYER TODAY. THINGS ARE ROLLING ON MY END SLOWLY BUT THIS WAS A
HOLIDAY WEEK. I AM HOPING TO HAVE ALL OF THE FIRST LAYER PICKED UP NO LATER THAN 1/7/04.
WE SHOULD BE MOVING QUICKER ON MY END AFTER THE NEW YEAR. I HAD 2 TRUCKS PICK UP ON
12/17, 1 ON 12/20, AND 2 SCHEDULED FOR TODAY. I HAVE 2 SCHEDULED FOR 12/22. I WlLL LET YOU
KNOW ON THURSDAY WHAT THE TOTAL IS ON THE WAY. THANKS LISA

about:blank 12/20/2010
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From:
To:
CC:
Date:
Subject:
Attachments:

<joseph.a.smith@power.alstom.com> (Bret Kent)
Bret Kent
ortaville.r.dodson@ power.alstom.com
12/20/2010 2:24 plVl
Re: Number of Baskets per Pallet
picO8419.pcx

See below for information on number of baskets per skid.

Bret, is there any way that the number of trucks per day could be increased
(so far one per day)? As I stated when I first called you, we are ahead of
the game and have a lot of baskets to load. We are running out of room in
our lay down area. Let me know.

(Embedded
image moved
to file:
picO8419.pcx)

Bret Kent <Bret-K@ipsc.com>
12/20/2004 01:23 PM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc:
Subject: Number of Baskets per Pallet

Security Level:? Internal

Joe,

Can you get me a count of the number of each basket type that are shipped
per pallet?

A Baskets .......48
B Baskets .......48
C Baskets .......96
D Baskets .......96
E Baskets .......96
F Baskets .......96
FC Baskets .....48
G Baskets .......96
GC Baskets .....48

Required .....Shipped 6 Per Pallet
Required .....Shipped 3 Per Pallet
Required .....Shipped 4 _ Per Pallet
Required .....Shipped 4 Per Pallet
Required .....Shipped 3 Per Pallet
Required .....Shipped 4 Per Pallet
Required .....Shipped 4 Per Pallet
Required .....Shipped 3 Per Pallet
Required .....Shipped 4 Per Pallet

IP7 022476



Thanks,

Bret
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HEY BRET,
I WAS TALKED TO RALPH A FEW TIMES TODAY AND TOLD HIM THAT THERE WAS 2 TRUCKS FOR
SURE TODAY & I WOULD LET HIM KNOW TOMMAROW ABOUT THE REST OF THE WEEK. I HAVE TOLD
THE DRIVERS TO CALL AHEAD FOR DELIVERY. ALL DRIVERS WILL BE AWARE OF DELIVERY HOURS &
DAYS. THANKS!

..... Original Message .....
From: Bret Kent
To: lisahanson @adelphia.net
C¢." Ralph Newberry
Sent." Monday, December 20, 2004 12:31 PM
Subject: Fwd: Re: First Pickup

Lisa,

We received 2 trucks this morning. What is this week looking like?
loads can we expect?

With the holiday weekend how many

Thanks,

NNNNNNNNNNNNNNNNNNNNNNNN

Bret Kent
Tntermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

> > > <ioseph.a.smith@power.alstom.com> 12/17/2004 10:10:47 AM > > >

Here is the status as of this morning: We loaded one truck this morning.
Lisa says that there will be one more truck this afternoon. We have
fifteen more loads ready to be loaded. We will manufacture approx, three
loads per day. We will be complete with the manufacturing of the
baskets/element on Jan. 4, 2005.

FonNarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
12/17/2004 12:00 PM

about:blank 12/2012010
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Joe,

Can you get me a count of the number of each basket type that are shipped per pallet?

A Baskets .......48 Required .....Shipped __
B Baskets .......48 Required .....Shipped__
C Baskets ....... 96 Required .....Shipped __
D Baskets ....... 96 Required .....Shipped __
E Baskets ....... 96 Required .....Shipped__
F Baskets .......96 Required .....Shipped __
FC Baskets ..... 48 Required .....Shipped __
G Baskets .......96 Required .....Shipped__
GC Baskets .....48 Required .....Shipped __

Per Pallet
Per Pallet
Per Pallet
Per Pallet
Per Pallet
Per Pallet
Per Pallet
Per Pallet
Per Pallet

Thanks,

Bret

about:blank 12/20/2010
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From:
To:
Date:
Subject:
Attachments:

<joseph.a.smith@power.alstom.com> (Bret Kent)
Bret Kent
12/20/2010 2:24 plVl
Re: First Pickup
pic16279.pcx; pic25996.pcx

Here is the status as of this morning: We loaded one truck this morning.
Lisa says that there will be one more truck this afternoon. We have
fifteen more loads ready to be loaded. We will manufacture approx, three
loads per day. We will be complete with the manufacturing of the
baskets/element on Jan. 4, 2005.

Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
12/17/2004 12:00 PM

(Embedded
image moved
to file:
pic16279.pcx)

Joseph A. Smith/USWEL01/Power/ALSTOM
12/09/2004 02:06 PM (Phone: +585-596-2710, Dept.: HRP)

To: Bret Kent <Bret-K@ipsc.com>
cc:
Subject: Re: First Pickup (Document link: Joseph A. Smith)

Security Level:? Internal

When I asked for the information to develop the schedule, manufacturing
told me that they would be ready ahead of schedule with the
baskets/element. At this time I am not sure by how much, but I will find
out and let you know when and what will be available to be picked up.

(Embedded
image moved
to file:
pic25996.pcx)

Bret Kent <Bret-K~iDsc.com>
12/09/2004 10:21 AM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc:
Subject: First Pickup

IP7 022480



Security Level:? Internal

Joe,

When can we expect the first load of material to be ready for pickup? Just
want to make sure we are getting trucks lined up.

Could you put together a schedule, like you did last year, that shows dates
when loads will be ready for pickup? This would help the freight
company schedule their loads out.

Thanks,

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

IP7 022481



From:
To:
Date:
Subject:
Attachments:

<joseph.a.smith@power.alstom.com> (Bret Kent)
Bret Kent
12/20/2010 2:24 PM
Re: First Pickup
pic04313.pcx

When T asked for the information to develop the schedule, manufacturing
told me that they would be ready ahead of schedule with the
baskets/element. At this time I am not sure by how much, but I will find
out and let you know when and what will be available to be picked up.

(Embedded
image moved
to file:
pic04313.pcx)

BretKent <Bret-K@ipsc.com>
12/09/2004 10:21 AM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc:
Subject: First Pickup

Security Level:? Internal

Joe,

When can we expect the first load of material to be ready for pickup? Just
want to make sure we are getting trucks lined up.

Could you put together a schedule, like you did last year, that shows dates
when loads will be ready for pickup? This would help the freight
company schedule their loads out.

Thanks,

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph.(435) 864-6447
fx. (435)864-0747

IP7 022482
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Joe,

When can we expect the first load of material to be ready for pickup? Just want to make sure we are getting
trucks lined up.

Could you put together a schedule, like you did last year, that shows dates when loads will be ready for
pickup? This would help the freight company schedule their loads out.

Thanks,

NNNNNNNNNNNI’~,INNI~,INNNNNNNNN

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

about:blank 12/20/2010
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From:
To:
Date:
Subject:

Tim Healey<TJH@WMRecycling.com> (Bret Kent)
’Bret Kent’
12/20/2010 2:24 PM
RE: SAH Basket Replacement - Outage Planning

Jay Lamb and I will be in attendance -- see you then

.....Original Message .....
From: Bret Kent [mailto:Bret-K@ipsc.com]
Sent: Tuesday, December 07, 2004 8:36 AM
To: finnemorehe@hotmail.com; Bret-K.TS POST.IPSCOF@ipsc.com; Conf
3.TS POST.IPSCOF@ipsc.com; GARY-G.TS POST.IPSCOF@ipsc.com;
Jeff-Schena.TS POST.IPSCOF@ipsc.com; PhiI-H.TS POST.IPSCOF@ipsc.com;
RALPH-N.TS POST.IPSCOF(~i_~sc.com; RICHARD-S.TS POST.IPSCOF@ipsc.com;
SYLVAN-L.TS POST.IPSCOF@iDsc.com; VANCE-B.TS POST.IPSCOF@ipsc.com;
TJH@WMRecycling.com; tjl@WMRecyclinq.com
Cc: Dean-W.TS POST.IPSCOF@ipsc.com
Subject: SAH Basket Replacement - Outage Planning

Item Type: Appointment
Start Date: Wednesday, 15 Dec 2004, 10:00:00am (Mountain Standard Time)
Duration: 2 Hours
Place: Conf 3

Wednesday, December 15th 2004
10:00 AM
IPP Admin BIdg - Conf 3

The purpose of this meeting is to plan for the staging and installation
of the SAH baskets during the Unit 1 Outage.

Harlan Finnemore (Air Preheater Company - Field Service Engineer),
Darrell Steede ( TEI- Superintendent), and Jay Lamb / Tim Healey (
Western Metals Recycling - Scrap Hauler) will be onsite.

We will be discussing:

1. Material Receiving and staging (Approximately 44 Semi loads of
material)
2. Scrap metal removal (Approximately 60 Rolloff/Trailer loads)
3. Material flow in/out of Unit 1
4. Contractor Trailer Location
5. Air Heater Tagging
6. Red/Yellow Barrier Tape Requirements
7. Scaffolding
8. Other Coordination and Planning Issues

Thank

IP7 022485
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Joe!

Just wanted to give you a heads-up. A PO was sent out late last week for 2 sets of T-bars. They will need to
be added to the planning and scheduling.

We are hoping that we can save the freight and fit the T-bars on one of the loads coming our way. How
feasible do you think that is?

Thanks,

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountain power.corn/

about:blank 12/20/2010
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Jack,

I just wanted to give you a heads up. Our management made a decision late last week to go back to the OEM’s
T-Bars.

We will keep your company in mind when we get ready to change seals. It may take some convincing...

Thanks for all your help,

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

about:blank 12/2012010
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From:
To:
Date:
Subject:

Harlan Finnemore<finnemorehe@hotmail.com> (Bret Kent)
Bret-K@ipsc.com
12/20/2010 2:24 PM
RE: Air Heater Planning

Hi Brett,

Sorry I have been so hard to contact. We have been back in western New York
and Virginia, but have returned to Idaho.

If you schedule the meeting with Darrell Steede for the 15th it will be just
fine. Either the day before or after the 15th will also work fine for me to
provide the seminar. Just let me know which works best for your engineering
people and let me know.

We had a great Thanksgiving; hope you did as well.

Harlan

>From: "Bret Kent" <Bret-K@ipsc.com>
>To: <finnemorehe@hotmail.com>
>Subject: RE: Air Heater Planning
>Date: Tue, 30 Nov 2004 13:00:18 -0700
>
>Harlan,
>
>I spoke with Darrell Steede (TEI) he is unavailable to meet on Dec
>8th. He would like to push off 1 week to the 15th. Would you be
>available on Dec 15th? I would also like to schedule the Engineering
>Seminar for the day before or after (Dec 14th or 16th). Let me know if
>that week would work for you. And if so which day works for the
>Seminar.
>
>FYI, I also put in the requisition for the T-Bars from APC today.
>Power Replacements was a little cheaper on there bid, but they were not
>worth the hassle we had last year. So the T-bars and tabs will be OEM
>manufactured.
>
>Thanks,
>
>
>

>Bret Kent
>]ntermountain Power Service Corp
>850 West Brush Wellman Rd
>Delta, UT 84624
>
>ph. (435) 864-6447
>fx. (435) 864-0747
> bret-k@ipsc.com
> http://www.intermountainpower.com/
>

IP7 022488



> > > > "Harlan Finnemore" <finnemorehe@. hotmail.com> 11/24/2004 11:54:57 AM
> >>>
>
>Hi Bret,
>
>December 8, should work out fine, and I would be happy to work in the
>seminar.
>
>I agree that you don’t need the rotor angles as the existing ones
>should be
>in good condition and well installed.
>
>I have not had time to work you up any additional information on the
>lube
>system, but will try to have someting by December.
>
>Harlan
>
>
> >From: "Bret Kent" <Bret-K@ipsc.com>
> >To: <finnemorehe@hotmail.com>
> >CC: "Phil Hailes" <PhiI-H@ipsc.com>
> >Subject: Air Heater Planning
> >Date: Tue, 23 Nov 2004 14:37:55 -0700
>>
> >Harlan,
>>
> >Need to discuss with you several items. I am sending this email, but
> >will follow up with a phone call.
>>
> > 1) Need to schedule an onsite planning meeting for the Air Heater
> >installation. To coordinate with TEI, scrap hauler, IPSC
>Operations...
> >I am looking at Dec 8th. Does that date work?
>>
> >2) If possible could we plan the Onsite engineering seminar for this
> >same week.
>>
> >3) I am not ordering Rotor angles this year. If you remember last
>year
> >they were ordered but were the wrong part (They were Bypass angles).
> >Are you comfortable with this> It is my recollection that the Rotor
> >Angles were in good shape and didn’t need replacing with the T-Bars.
>>
> >4) Any additional information you can get me on the Lube Oil
> >modifications would be helpful.
>>
>>

> >Thanks,
>>
> >Bret Kent
>
>

IP7 022489
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Thanks and the quote was $4,380.00 per load but he didn’t mention if this included any sur-charge for fuel. I
will get a hard copy and get back to you.

Ralph

about:blank 12/20/2010
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Got a quote back but they didn’t leave a number and it is not a hard copy.
Mail you sent that had their info on it????? Suffering from CRS!

Thanks
Ralph

Can’t remember the date of the E-

about:blank 12/20/2010
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Harlan,

I spoke with Darrell Steede (TEI) he is unavailable to meet on Dec 8th. He would like to push off 1 week to the
15th. Would you be available on Dec 15th? I would also like to schedule the Engineering Seminar for the day
before or after (Dec 14th or 16th). Let me know if that week would work for you. And if so which day works
for the Seminar.

FYI, I also put in the requisition for the T-Bars from APC today. Power Replacements was a little cheaper on
there bid, but they were not worth the hassle we had last year. So the T-bars and tabs will be OEM
manufactured.

Thanks,

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http : / /www.intermountainpower.com[

> > > "Harlan Finnemore" <finnemorehe@hotmail.com> 11/24/2004 11:54:57 AM > > >
Hi Bret,

December 8, should work out fine, and I would be happy to work in the
seminar.

I agree that you don’t need the rotor angles as the existing ones should be
in good condition and well installed.

I have not had time to work you up any additional information on the lube
system, but will try to have someting by December.

Harlan

>From: "Bret Kent" <Bret-K@ipsc.com>
>To: <finnemorehe@hotmail.com>
>CC: "Phil Hailes" <PhiI-H@ipsc.com>
>Subject: Air Heater Planning
>Date: Tue, 23 Nov 2004 14:37:55 -0700
>
>Harlan,
>
>Need to discuss with you several items. I am sending this email, but
>will follow up with a phone call.
>
>1) Need to schedule an onsite planning meeting for the Air Heater
>installation. To coordinate with TEI, scrap hauler, IPSC Operations...
>I am looking at Dec 8th. Does that date work?
>

about:blank 12/20/2010
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>2) If possible could we plan the Onsite engineering seminar for this
>same week.
>
>3) I am not ordering Rotor angles this year. If you remember last year
>they were ordered but were the wrong part (They were Bypass angles).
>Are you comfortable with this> It is my recollection that the Rotor
>Angles were in good shape and didn’t need replacing with the T-Bars.
>
>4) Any additional information you can get me on the Lube Oil
>modifications would be helpful.
>
>
>Thanks,
>
>Bret Kent

about:blank 12/20/2010
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Guy,

That’s okay, I just wanted to make sure we are on the same page. We will be getting a PO to you. We are
looking for delivery by 1st of February. We are hoping to fit them in on one of the shipments with the baskets
or seals.

Thanks for your help,

NNNNNNNNNNNNNNNNNNNNNNNN

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

>>> <guy.i.drake@power.alstom.com> 11/30/2004 7:23:50 AM >>>

There close, but ours are 1/4" thick with slightly different notch sizes. The small tab also has a 1/4" notch. I
would show you, but we are not allowed to transmit our manufacturing drawings.

Guy

~ Bret Kent <Bret-K@ipsc.com>

1113012004 09:09 AM

To: Guy I. Drake/USWELOI/Power/ALSTOM@GA

Subject:    Re: Quote for T-bars for Lynndyl Units, LAP-4098

Security Level:?    Internal

Guy,

Sorry, I misread your email. I put together these sketches. Are
these the tabs (or similar)? 21 & 34 are "Tbar Tab_2.tif" and 22
35 are "Tbar Tab_l.tif"

Thanks,

Bret

>>> <guy.i.drake@power.alstom.com> 11/30/2004 6:50:43 AM >>>

When t-bars are ordered the seal tabs are included, and in the price. These are

about:blank 1212012010
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item numbers 21, 22, 34, 35 shown on the radial seal assembly drawing.

Guy Drake
APC

[IMAGE]Bret Kent <Bret-K@ipsc.com>
11/29/2004 05:30 PM

To: Guy I. Drake/USWEL01/Power/ALSTOM@GA

Subject: Re: Quote for T-bars for Lynndyl Units, LAP-4098

Security Level=? Internal

Guy,

What would the cost be for including the T-Bar Tabs. I believe there
are 2 different styles req’d. So we would be looking for 48 of
each. If you have a sketch forward it along with the quote so I make
sure we are talking about the same thing. Also we will not need the
Rotor angles. From previous experience we know they are in good
shape.

Thanks,

11/29/2004 8:17:23 AM >>>

Bret,

Attached is the revised quote for the t-bars and rotor angles. The t-bars do
include sealing tabs. The agreed uponT&C’s with previous order will still apply.
Thanks.

Regards,

Guy Drake
APC

about:blank 12/20/2010
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There close, but ours are 1/4" thick with slightly different notch sizes. The small tab also has a 1/4" notch. I would
show you, but we are not allowed to transmit our manufacturing drawings.

Guy

Bret Kent <Bret-K@ipsc.com>

11/30/2004 09:09 AM

To: Guy I. Drake/USWELO1/Power/ALSTOM@GA

Subject: Re: Quote for T-bars for Lynndyl Units, LAP-4098

Security Level:? Internal

Guy,

Sorry, I misread your email. I put together these sketches. Are
these the tabs (or similar)? 21 & 34 are "Tbar Tab_2.tif" and 22 & 35
are "Tbar Tab_l.tif"

Thanks,

Bret

>>> <guy.i.drake@power.alstom.com> 11/30/2004 6:50:43 AM

When t-bars are ordered the seal tabs are included, and in the price. These are item
numbers 21, 22, 34, 35 shown on the radial seal assembly drawing.

Guy Drake
APC

[IMAGE]Bret Kent <Bret-K@ipsc.com>
11/29/2004 05:30

To= Guy I. Drake/USWEL01/Power/ALSTOM@GA

Subject= Re: Quote for T-bars for Lynndyl Units, LAP-4098

Security Level:? Internal

about:blank 12/20/2010
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Guy,

What would the cost be for including the T-Bar Tabs. I believe there
are 2 different styles req’d. So we would be looking for 48 of each.
If you have a sketch forward it along with the quote so I make sure we
are talking about the same thing. Also we will not need the Rotor
angles. From previous experience we know they are in good shape.

Thanks,

11/29/2004 8:17:23 AM

Bret,

Attached is the revised quote for the t-bars and rotor angles. The t-bars do include
sealing tabs. The agreed uponT&C’s with previous order will still apply. Thanks.

Regards,

Guy Drake
APC

about:blank 12/20/2010
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Guy,

Sorry, I misread your email. I put together these sketches. Are these the tabs (or similar)? 21 & 34 are "Tbar
Tab_2.tif" and 22 & 35 are ’~rbar Tab_l.tif"

Thanks,

Bret

> > > <guy.i.drake@power.alstom.com> :1:1/30/2004 6:50:43 AlVl > > >

When t-bars are ordered the seal tabs are included, and in the price. These are item numbers 21,22, 34, 35
shown on the radial seal assembly drawing.

Guy Drake
APC

~ Bret Kent <Bret-K@ipsc.com>

11/29/2004 05:30 PM

To: Guy I. Drake/USWEL01/Power/ALSTOM@GA
cc:
Subject: Re: Quote for T-bars for Lynndyl Units, LAP-4098

Security Level:? Internal

Guy,

What would the cost be for including the T-Bar Tabs. I believe there
are 2 different styles req’d. So we would be looking for 48 of
each. If you have a sketch forward it along with the quote so I make
sure we are talking about the same thing. Also we will not need the
Rotor angles. From previous experience we know they are in good
shape.

Thanks,

11/29/2004 8:17:23 AM >>>

Bret,

Attached is the revised quote for the t-bars and rotor angles. The t-bars do
include sealing tabs. The agreed uponT&C’s with previous order will still apply.
Thanks.

about:blank 12/20/2010
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Regards,

Guy Drake

APC

about:blank 12/20/2010
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When t-bars are ordered the seal tabs are included, and in the price. These are item numbers 21,22, 34, 35
shown on the radial seal assembly drawing.

Guy Drake
APC

Bret Kent <Bret-K@ipsc.com>

11/29/2004 05:30 PM

To: Guy I. Drake/USWEL01/Power/ALSTOM@GA
cc:
Subject: Re: Quote for T-bars for Lynndyl Units, LAP-4098

Security Level:?    Internal

Guy,

What would the cost be for including the T-Bar Tabs. I believe there
are 2 different styles req’d. So we would be looking for 48 of each.
If you have a sketch forward it along with the quote so I make sure we
are talking about the same thing. Also we will not need the Rotor
angles. From previous experience we know they are in good shape.

Thanks,

11/29/2004 8:17:23 AM >>>

Bret,

Attached is the revised quote for the t-bars and rotor angles. The t-bars do include
sealing tabs. The agreed uponT&C’s with previous order will still apply. Thanks.

Regards,

Guy Drake
APC

about:blank 12/20/2010
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Guy,

What would the cost be for including the T-Bar Tabs. I believe there are 2 different styles req’d. So we would
be looking for 48 of each. If you have a sketch forward it along with the quote so I make sure we are talking
about the same thing. Also we will not need the Rotor angles. From previous experience we know they are in
good shape.

Thanks,

11/29/2004 8:17:23 AM >>>

Bret,

Attached is the revised quote for the t-bars and rotor angles. The t-bars do include sealing tabs. The agreed
uponT&G’s with previous order will still apply. Thanks.

Regards,

Guy Drake
APC

about:blank 12/20/2010
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Order would be placed around the first of the year.

>>> <pri150@aol.com> 11/29/2004 12:06:14 PM >>>
Bret:

I can have it delivered via PRI truck for $750.00. If you prefer, I could linquire into pricing for another carrier of
your choosing.

When do you anticipate placing the order? I would like to inventory our steel for upcoming jobs.

Let me know.

Thank you.
Jack Freidberg

about:blank 12/2012010
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Bret:

I can have it delivered via PRI truck for $750.00. If you prefer, I could linquire into pricing for another carrier of
your choosing.

When do you anticipate placing the order? I would like to inventory our steel for upcoming jobs.

Let me know.

Thank you.
Jack Freidberg

about:blank 12/20/2010
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Bret,

Attached is the revised quote for the t-bars and rotor angles. The t-bars do include sealing tabs. The agreed
uponT&C’s with previous order will still apply. Thanks.

Regards,

Guy Drake
APC

about:blank 12120/2010
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Air Preheater Company
ALSTOM Power Inc.
3020 Truax Rd, P. O Box 372
WelI,;vllle. New York 14895
wsw~, airpreheatcrcompany.com

QUOTATION TO: Mr. Bret Kent
lntermountain Power Service Corp.

Air Preheater Company
Quote Nnmber: ] 3GS-2060B-4100 ]

Page Number: 1 of 1

Revision [)ate:

Area Office: Los Angeles
Quole Date Customer Inquiry

Number
I 1/29/04 request

Ljungstriim® Air Preheater

Item Part Number
No.

!

2

As spec

As spec

Customer Inquiry
Date

Terms: Net 30 Days
**Shipment of Materials All Prices arc:
Afler Receipt of Order

6 weeks FOB Wellsville, NY-Freight Collect

Station: l~ynndyl #2
Size: 33.5VIM
LAP- 4098/4100

Description

Per your request we are pleased to offer:

Hot and cold end floating t-bars with fasteners & tabs

Hot and cold end rotor angles

We normally recommend new rotor angles when
installing new t-bars if the conditions warrant.

Approx. weight oft-bars = 6,000# total.

Approx. weight of rotor angles = 4,000# total.

Mutually agreed upon T&C’s per spec 04-45615 shall
apply to this proposal and subsequent order.

Order U/M Unit Price
Qty

2

2

Set 10,975.00

Set 6,815.00

Total

Total Price

$21,950.00

13,630.00

$35,580.00

For tax purposes, Purchase Order is required prior to shipment. Lale payments are subject to a charge of 1 ’A% per month.

Prices are valid for 30 days from date of quote. Air Prcheater’s minimum billing is $150 per order/release/shipment
**Lead Time: Based on material shipn3ent after rcceip! of approved purchase order and/or aulhorization to rnanulhclure.

For additional intbrmation please contact:
Guy I. Drake, Project Manager
Ph: (585) 596-2689
Fax: (585) 596-2631
E-mail: gny.i.drake@power.alstom.com

Air Preheater Company
Heat Recovery Services - Project Development

/
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Jack,

I did receive your quote. Thank you. I assume freight was not included in those prices. Could you provide an
estimate for freight.

Thanks,

Bret Kent

>>> <pri150@aol.com> 11/29/2004 5:43:23 AM >>>
Bret: Just a follow up to make sure you received our fax with pricing. Let me know if you should
require any additional information

Power Replacements, Inc.
31900 Via Del Senor
Homeland, CA 92548
800-491-4017
909-926-6386 fax
pril50@aol.com
www.powerreplacements.com

about:blank 12/20/2010
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Bret: Just a follow up to make sure you received our fax with pricing. Let me know if you should
require any additional information

Jack Free’berg
Power Replacements, Inc.
31900 Via Del Senor
Homeland, CA 92548
800-491-4017
909-926-6386 fax
pril50@aol.com
www.powerreplacements.com

about:blank 12/20/2010
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From:
To:

Date:
Subject:

Harlan Finnemore<finnemorehe@hotmail.com> (Bret Kent)
Bret-K@ipsc.com
PhiI-H@ipsc.com
12/20/2010 2:24 PM
RE: Air Heater Planning

Hi Bret,

December 8, should work out fine, and I would be happy to work in the
seminar.

I agree that you don’t need the rotor angles as the existing ones should be
in good condition and well installed.

I have not had time to work you up any additional information on the lube
system, but will try to have someting by December.

Harlan

>From: "Bret Kent" <Bret-K@ipsc.com>
>To: <finnemorehe~hotmail.com>
>CC: "Phil Hailes" <PhiI-H@ipsc.com>
>Subject: Air Heater Planning
>Date: Tue, 23 Nov 2004 14:37:55 -0700
>
>Harlan,
>
>Need to discuss with you several items. I am sending this email, but
>will follow up with a phone call.
>
>1) Need to schedule an onsite planning meeting for the Air Heater
>installation. To coordinate with TEI, scrap hauler, IPSC Operations...
>I am looking at Dec 8th. Does that date work?
>
>2) If possible could we plan the Onsite engineering seminar for this
>same week.
>
>3) I am not ordering Rotor angles this year. If you remember last year
>they were ordered but were the wrong part (They were Bypass angles).
>Are you comfortable with this> It is my recollection that the Rotor
>Angles were in good shape and didn’t need replacing with the T-Bars.
>
>4) Any additional information you can get me on the Lube Oil
>modifications would be helpful.
>
>
>Thanks,
>
> Bret Kent

IP7 022511
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l have quoted, and attached with this fax, all the 1terns you requested I hope this wtl] meet your
need~. [ will need 4 to 6 wtmk~ to manufaettwe these ~tems if you should have any questions please
feel free to contact

Jack Fre~dbet,g
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Jack,

I am sending the original email broken up into 5 emails, to reduce the size and make it deliverable to your AOL
account.

Please quote price including freight for the following materials.
Qb/ .......Item
48 ........T Bar for 33.5VI (See AH Tbar for redlined print - email 1/5. Radius Dim "A" from dwg 78077 - email
2/5)
48 ........T Bar Tab 1 (See Tbar Tab_l email 3/5)
48........T Bar Tab 2 (See Tbar Tab_2 - email 4/5)
300 ......T Bar Spacer (See Tbar_spacer - email 5/5)

All material needs to be onsite by C.O.B. February 18, 2005. We will be purchasing these items direct this year.
(Last year they were bought through T.E.I.)

Please call with any questions,

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

about:blank 12/20/2010
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Harlan,

Need to discuss with you several items. I am sending this email, but will follow up with a phone call.

1) Need to schedule an onsite planning meeting for the Air Heater installation. To coordinate with TEI, scrap
hauler, IPSC Operations... I am looking at Dec 8th. Does that date work?

2) If possible could we plan the Onsite engineering seminar for this same week.

3) I am not ordering Rotor angles this year. If you remember last year they were ordered but were the wrong
part (They were Bypass angles). Are you comfortable with this> It is my recollection that the Rotor Angles
were in good shape and didn’t need replacing with the T-Bars.

4) Any additional information you can get me on the Lube Oil modifications would be helpful.

Thanks,

Bret Kent

about:blank 12/20/2010
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From:
To:
Date:
Subject:
Attachments:

<joseph.a.smith@power.alstom.com> (Bret Kent)
Bret Kent
12/20/2010 2:24 PM
Re: IPSC Unit 1 Schedule
pic12493.pcx; pic26068.pcx; Modified Contract Scope.wpd; Modified Contract Scope.pdf

Looks okay to us.
Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on

11/18/2004 10:29 AM

(Embedded
image moved
to file:
pic12493.pcx)

Guy I. Drake/USWEL01/Power/ALSTOM
11/18/2004 10:16 AM (Phone: +1 585-596-2689, Dept.: Heat Recovery Services)

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc:
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

Looks OK.
Forwarded by Guy I. Drake/USWEL01/Power/ALSTOM on

11/18/2004 10:16 AM

(Embedded
image moved
to file:
pic26068.pcx)

Bret Kent <Bret-K@ipsc.com>
11/18/2004 10:11 AM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc: Phil Hailes <PhiI-H@ipsc.com>, Guy I. Drake/USWEL01/Power/ALSTOM@GA
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

Joe,

Attached is a draft of the letter. It is written in WordPerfect so if you
can’t open it I have also attached a .pdf version. Please reply with any
concerns or questions. It should be straight forward.

IP7 022521



Thanks,

> > > <joseph.a.smith@power.alstom.com> 1i/18/2004 7:14:51 AM > > >

Send the letter to me or Mr. Guy Drake. We will both review it and let you
know if it works for us.

(Embedded
image moved
to file:
pic10677.pcx)

Bret Kent <Bret-K@ipsc.com>
11/16/2004 06:02 PM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc: Phil Hailes <PhiI-H@.ipsc.com>
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

I have not provided a revised PO. After talking with our purchasing
department I have been instructed that per the contract we should send a
letter requesting these changes. AIstom would then sign the letter
indicating agreement as an addendum to the contract.

I am using your email (see attached) as the basis for the letter. Please
advise if this is acceptable.

Also please advise if the letter should be addressed to you, Tim McNulty
(signed original contract), or other. Please include mailing address for
whom ever it should be sent to.

Thanks,

Bret Kent

>>> <joseph.a.smith@power.alstom.com> 11/4/2004 2:10:02 PM >>>

Have you ever sent a revised PO to reflect these changes? If you have, we
can not find it. Would you send it again.

(Embedded Bret Kent <Bret-K@. ipsc.com>
image moved 11/03/2004 12:56 PM

IP7 022522



to file:
picO5154.pcx)

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc:
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

Thank you. The list was very useful. I would ask that once available,
list of all components to be shipped be sent for our review.

Thank you,

Bret Kent

> > > <joseph.a.smith@power.alstom.com > 11/3/2004 7:56:26 AM > >

Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
11/03/2004 09:56 AM
(Embedded Guy I. Drake/USWEL01/Power/ALSTOM
image moved 11/03/2004 09:10 AM (Phone: +1 585-596-2689, Dept.: Heat
Recovery Services)
to file:
pic07679.pcx)

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc: Jason R Carpenter/USWEL01/Power/ALSTOM@GA, Mark C.

Razey/USWEL01/Power/ALSTOM@GA, James Cole/USWEL01/Power/ALSTOM@GA
Subject: Re: IPSC Unit 1 Schedule (Document link: Joseph A. Smith)

Security Level:? Internal

Joe,

I believe he is only worried about the seal changes and sector plate seal
gauges. The attached list shows the seal changes we are making and the
attached drawing shows the hot end only seal gauges we are providing. If he
gets anything more he won’t be charged for it because we have already
changed pricing on the order. Otherwise he will receive the same list of
materials as before.
(See attached file: Seal changes.PDF)(See attached file: 10041246.tif)

Guy

IP7 022523



(Embedded
image moved
to file:
pic23990.pcx)

Joseph A. Smith/USWEL01/Power/ALSTOM
11/03/2004 08:52 AM (Phone: +585-596-2710, Dept.: HRP)

To: Jason R Carpenter/USWEL01/Power/ALSTOM@GA, Mark C.
Razey/USWEL01/Power/ALSTOM@GA

cc: Guy I. Drake/USWEL01/Power/ALSTOM@GA, James
Cole/USWEL01/Power/ALSTOM@GA

Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

APX-03062713

The customer has made changes to this order and is looking for enough
detail to feel good that the requested changes are understood by us. Do
you have a list of the parts and their quantities? The front sheet that I
had does not have that detail.

I am not sure if Ken Almeter is back yet, if not can someone help to get
this list for his parts?

Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
11/03/2004 08:47 AM

(Embedded Bret Kent <Bret-K@ipsc.com>
image moved 11/02/2004 01:47 PM
to file:
pic32588.pcx
)

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc:
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

Can you send a list of parts being sent and qty’s. My main concern is that
the diaphram seals are included and that the quantity adjustment we made
over the summer are included.

Thanks,

Bret

> > > <joseph.a.smith@power.alstom.com> 11/2/2004 7:47:08 AM > > >

IP7 022524



Attached find the project manufacturing schedule for Unit #1. Also, find
the transmittal letter for the unit #1 erection drawings, which were
express mailed to you today.

Everyone here seems to be on top of the scope changes for unit #1.

(See attached file: unit 1 manufacturing schedule nov 2 04.xls)(See
attached file: intermountian er transmittal nov 2 04.doc)

(Embedded
image moved
to file:
pic16840.pcx)

Bret Kent <Bret-K@ipsc.com>
10/13/2004 09:36 AM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
CC:
Subject: IPSC Unit 1 Schedule

Security Level:? Internal

Joe,

Look out to the SAH rotor modifications coming up in March and remembering
the headache we had with logistics last year, I wanted to see if you have
schedule set up for the Unit 1 material.

The contract asks for all materials to be onsite by February 1, 2005.
Pleas advise with your proposed schedule, so IPSC can get a contract in
place for the freight.

I know we have gone around a couple of times. So are we clear on the
materials that have been added/removed from the order?

Thanks,
Return-path: <joseph.a.smith@power.alstom.com >
Received: from abb-uspge-mta.ustug.net [63.87.6.98] by ML.IPSC.COM; Thu,
03 Jun 2004 09:29:35 -0600
Sensitivity:
Subject: Re: Material Planning for Next Year
To: Bret Kent <Bret-K@ipsc.com>
Cc: aarv.c.allen@power.alstom.com, guy.i.drake@power.alstom.com
From: _ioseph.a.smith C~ power.alstom.com
Date: Thu, 3 Jun 2004 11:27:26 -0400
Message-ID: < OF3813F629.76144C6F-ON85256EA8.0054C3FC@ustug.net>

IP7 022525



X-MIMETrack: Serialize by Router on ABB-USPGE-MTA/SRV/ALSTOM(Release 5.0.11
I July 24, 2002) at 06/03/2004 11:25:49 AM
MIME-Version: 1.0
Content-type: text/plain; charset=us-ascii

One question first.

IP7 022526



December 20, 2010 File: IGS03-02

Joseph A. Smith, Project Manager
Alstom Power Inc., Air Preheater Company
3020 Truax Road
PO Box 372
Wellsville, NY 14895

Reference: Intermountain Power Service Corporation Contract 04-45615

Contract Scope Adjustment

Pursuant to the above referenced contract, Division El, Paragraph 9, this letter is a
request for a change in scope of materials being supplied by Alstom Power to IPSC.
This change is mandated by the quantity of parts found in satisfactory condition during
the Unit 2 SAH rotor modifications.

In addition to these deletions from the order are several adders. These include
compensation for overhead costs for modifying the order and a request for additional
materials to be supplied. The total credit or amount the contract sum is to be reduced
is$10,

As such IPSC asks that the following items be removed/added from the bill of materials,
and that the contract amount be adjusted accordingly.

IP7 022527



ITEM

1

2

3

4

5

6

7

8

9

10

11

12

13

14

A

B

C

DESCRIPTION

Bypass Seal 99296-T19

Bypass Holding Strip 67599

HE Radial Seal 67511

HE Radial Holding Strip 67524-T1

CE Radial Seal 67791-T3

CE Radial Seal 67791-T4

CE Radial Holding Strip 78084-T1

-~E’aadi~l ~:~ ~ ~ °T ~ ,~- Holdi~Strip ~ ~ ~ c:~ ~ ~ ...... .~

CE Radial Outboard Tab 67953-T2

CE Radial Inboard Tab 78083-T3

Axial Seals

H&C Post Seals

CE Seal Clearance Gauges

Field Service Engineer

PM/Bill Processor Modifications

Drafting to Modify Gauge ER Dwg

2 Sets of H&C Diaphragm Seals

QTY UNIT UNIT
~ .~, ~!~E

99 ea $13

76 ea $8

64 ea $18

23 ea $8

28 ea $18

30 ea $18

18 ea $8

17 ea $15

24 ea $10

2 set $1,940

2 set $504

2 set $2,788

1 week $9,740

1

1

2

~al ~qr;,Cr~edits~

ea ($1,700)

ea ($419)

ea ($6,600)

Subtotal for Adders

TOTAL CREDIT

EXT
~P~!~E

$1,287

$608
$1,152

$184

$5o4
$540
$144

’$860

$255
$240

$3,88O
$1,008
$5,575
$9,740

~$~5 77

($1,700)

($419)

($13,200)

($15,319)

$10,658

Page 2 of 3

IP7 022528



Please sign the bottom of this letter indicating your agreement with the proposed
contract chanQe~ and remit it to:

George W. Cross
President and Chief Operations Officer
Intermountain Power Sewice Corporation
850 West Brush Wellman Road
Delta, UT 84624-9546

Attention: Bret Kent
Contract Administrator

Sincerely,

George W. Cross
President and Chief Operations Officer

Changes in scope of Contract 04-45615
as described in this letter accepted by:

Joseph A. Smith, Project Manager

bk

CC: Ralph Newberry, IPSC Purchasing
Bret Kent, IPSC Engineering
Sheila Bronson, IPSC Accounting

FOR REVIEW ONLY

Page 3 of 3
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PRELIMINARY DRAFT FOR REVIEW ONLY
November 18, 2004 File: IGS03-02

Joseph A. Smith, Project Manager
Alstom Power Inc., Air Preheater Company
3020 Truax Road
PO Box 372
Wellsville, NY 14895

Reference: Intermountain Power Service Corporation Contract 04-45615
PRELIMINARY DRAFT FOR REVIEW ONLY

Contract Scope Adjustment

Pursuant to the above referenced contract, Division El, Paragraph 9, this letter is a
request for a change in scope of materials being supplied by Alstom Power to IPSC.
This change is mandated by the quantity of parts found in satisfactory condition during
the Unit 2 SAH rotor modifications.

In addition to these deletions from the order are several adders. These include
compensation for overhead costs for modifying the order and a request for additional
materials to be supplied. The total credit or amount the contract sum is to be reduced
is $10,6_51t,00 _~~L±MINARY DRAFT FOR REVIEW ONLY
As such IPSC asks that the following items be removed/added from the bill of materials,
and that the contract amount be adjusted accordingly.

PRELIMINARY DRAFT FOR REVIEW ONLY
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ITEM DESCRIPTION
 ’RELIMINARY DRAFT

1 Bypass Seal 99296-T19

2 Bypass Holding Strip 67599

3 HE Radial Seal 67511

4 HE Radial Holding Strip 67524-T1

5 CE Radial Seal 67791-T3

6 CE Radial Seal 67791-T4

7 CE Radial Holding Strip 78084-T1

8 ]~’ ]~A~i~[~ip ~2~

9 CE Radial Outboard Tab 67953-T2

10 CE Radial Inboard Tab 78083-T3

11 Axial Seals

12 H&C Post Seals

13 CE Seal Clearance Gauges

14 Field Service Engineer

A

B

C

DI~ 1;’ T. T M T ]k[ 5 1~ V

PM/Bill Processor Modifications

Drafting to Modify Gauge ER Dwg

2 Sets of H&C Diaphragm Seals

QTY UNIT UNIT EXT
~’OR :~,V _- ~ ~3Eo]’ ~:~E

99 ea $13 $1,287

76 ea $8 $608

64 ea $18 $1,152

23 ea $8 $184

28 ea $18 $504

30 ea $18 $540

18 ea $8 $144

17 ea $15 $255

24 ea $10 $240

2 set $1,940 $3,880

2 set $504 $1,008

2 set $2,788 $5,575

1 week $9,740 $9,740

1~’ (3 ]:~ u I; ~q~ ~f( ~r~r~dit~] ,],~2,54977
1 ($1,700)

1 ea ($419)

2 ea ($13,200)

($15,319)

$10,658

ea ($1,700)

($419)

($6,600)

Subtotal for Adders

TOTAL CREDIT

PRELIMINARY DRAFT FOR REVIEW ONLY

Page 2 of 3
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Please sign the bottom of this letter indicating your agreement with the proposed
contract chanaes and remit it to:

PRELIMINARY DRAFT FOR REVIEW ONLY
George W. Cross
President and Chief Operations Officer
Intermountain Power Service Corporation
850 West Brush Wellman Road
Delta, UT 84624-9546

Attention: Bret Kent
Contract Administrator

Sincerely,

PRELIMINARY DRAFT
George W. Cross
President and Chief Operations Officer

FOR REVIEW ONLY

Changes in scope of Contract 04-45615
as described in this letter accepted by:

PRELIMINARY DRAFT FOR REVIEW ONLY
Joseph A. Smith, Project Manager

bk
PRELIMINARY DRAFT
Ralph Newberry, IPSC Purchasing
Bret Kent, IPSC Engineering
Sheila Bronson, IPSC Accounting

FOR REVIEW ONLY

Page 3 of 3
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From:
To:
CC:
Date:
Subject:
Attachments:

<joseph.a.smith@power.alstom.com> (Bret Kent)
Bret Kent
Phil Hailes; guy.i.drake@power.alstom.com
12/20/2010 2:24 PM
Re: IPSC Unit 1 Schedule
pic10677.pcx

Send the letter to me or Mr. Guy Drake. We will both review it and let you
know if it works for us.

(Embedded
image moved
to file:
pic10677.pcx)

Bret Kent <Bret-K@ipsc.com>
11/16/2004 06:02 PM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc: Phil Hailes <PhiI-H@ipsc.com>
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

I have not provided a revised PO. After talking with our purchasing
department I have been instructed that per the contract we should send a
letter requesting these changes. AIstom would then sign the letter
indicating agreement as an addendum to the contract.

I am using your email (see attached) as the basis for the letter. Please
advise if this is acceptable.

Also please advise if the letter should be addressed to you, Tim McNulty
(signed original contract), or other. Please include mailing address for
whom ever it should be sent to.

Thanks,

Bret Kent

> > > <joseph.a.smith@power.alstom.com> 11/4/2004 2:10:02 PM > > >

Have you ever sent a revised PO to reflect these changes? If you have, we
can not find it. Would you send it again.
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(Embedded
image moved
to file:
picO5154.pcx)

Bret Kent <Bret-K@.ipsc.com>
11/03/2004 12:56 PM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc:
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

Thank you. The list was very useful. I would ask that once available, a
list of all components to be shipped be sent for our review.

Thank you,

Bret Kent

> > > <joseph.a.smith@. power.alstom.com> 11/3/2004 7:56:26 AM > > >

Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
11103/2004 09:56 AM
(Embedded Guy I. Drake/USWEL01/Power/ALSTOM
image moved 11/03/2004 09:10 AM (Phone: +1 585-596-2689, Dept.: Heat
Recovery Services)
to file:
pic07679.pcx)

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc: Jason R Carpenter/USWEL01/Power/ALSTOM@GA, Mark C.

Razey/USWEL01/Power/ALSTOM@GA, James Cole/USWEL01/Power/ALSTOM@GA
Subject: Re: IPSC Unit 1 Schedule (Document link: Joseph A. Smith)

Security Level:? Internal

]oe,

I believe he is only worried about the seal changes and sector plate seal
gauges. The attached list shows the seal changes we are making and the
attached drawing shows the hot end only seal gauges we are providing. If he
gets anything more he won’t be charged for it because we have already
changed pricing on the order. Otherwise he will receive the same list of
materials as before.

IP7 022534



(See attached file: Seal changes.PDF)(See attached file: 10041246.tif)

Guy

(Embedded
image moved
to file:
pic23990.pcx)

Joseph A. Smith/USWEL01/Power/ALSTOM
11/03/2004 08:52 AM (Phone: +585-596-2710, Dept.: HRP)

To: Jason R Carpenter/USWEL01/Power/ALSTOM@GA, Mark C.
Razey/USWEL01/Power/ALSTOM@GA

cc: Guy I. Drake/USWEL01/Power/ALSTOM@GA, James
Cole/USWEL01/Power/ALSTOM@GA

Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

APX-03062713

The customer has made changes to this order and is looking for enough
detail to feel good that the requested changes are understood by us. Do
you have a list of the parts and their quantities? The front sheet that I
had does not have that detail.

I am not sure if Ken AImeter is back yet, if not can someone help to get
this list for his parts?

Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
11/03/2004 08:47 AM

(Embedded Bret Kent <Bret-K@ipsc.com>
image moved 11/02/2004 01:47 PM
to file:
pic32588.pcx
)

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc:
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

Can you send a list of parts being sent and qty’s. My main concern is that
the diaphram seals are included and that the quantity adjustment we made
over the summer are included.
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Thanks,

Bret

> > > <joseph .a .smith@. power.alstom .com> 11/2/2004 7:47:08 AM > > >

Attached find the project manufacturing schedule for Unit #1. Also, find
the transmittal letter for the unit #1 erection drawings, which were
express mailed to you today.

Everyone here seems to be on top of the scope changes for unit #1.

(See attached file: unit 1 manufacturing schedule nov 2 04.xls)(See
attached file: intermountian er transmittal nov 2 04.doc)

(Embedded
image moved
to file:
pic16840.pcx)

Bret Kent <Bret-K@ipsc.com>
10/13/2004 09:36 AM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc:
Subject: IPSC Unit 1 Schedule

Security Level:? Internal

Joe,

Look out to the SAH rotor modifications coming up in March and remembering
the headache we had with logistics last year, I wanted to see if you have
schedule set up for the Unit 1 material.

The contract asks for all materials to be onsite by February 1, 2005.
Pleas advise with your proposed schedule, so IPSC can get a contract in
place for the freight.

I know we have gone around a couple of times. So are we clear on the
materials that have been added/removed from the order?

Thanks,
Return-path: <joseph.a.smith@power.alstom.com >
Received: from abb-uspge-mta.ustug.net [63.87.6.98]
03 Jun 2004 09:29:35 -0600
Sensitivity:
Subject: Re: Material Planning for Next Year

by ML.IPSC.COM; Thu,
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To: Bret Kent <Bret-K@ipsc.com>
Cc: gary.c.allen@power.alstom.com, quy.i.drake@power.alstom.com
From: joseph.a.smith@power.alstom.com
Date: Thu, 3 Jun 2004 11:27:26 -0400
Message-ID: <OF3813F629.76144C6F-ON85256EA8.0054C3FC@ustug.net>
X-MIMETrack: Serialize by Router on ABB-USPGE-MTA/SRV/ALSTOM(Release 5.0.11
I July 24, 2002) at 06/03/2004 11:25:49 AM
MIME-Version: 1.0
Content-type: text/plain; charset=us-ascii

One question first.

*IPSC has an extra full set of rotor seals on the next order. Does IPSC
still want the spare set ??

Credits:
1.Bypass seal 99296-T19 $13/each x 99 = $1,287.00
2. Bypass holding strip 67599 $8/each x 76 = $608.00
3. HE radial seal 67511 $18/each x 64 = $1,152.00
4. HE radial holding strip 67524-T1 $8/each x 23 = $184.00
5. CE radial seal 67791-T3 $18/each x 28 = $504.00
6. CE radial seal 67791-T3 $18/each x 30 = $540.00
7. CE radial holding strip 78084-T1 $8/each x 18 = $144.00
8. CE radial holding strip 78084-T2 $10/each x 86 = $860.00
9. CE radial outboard tab 67953-T2 $15/each x 17 = $255.00
10. CE radial inboard tab 78083-T3 $10/each x 24 = $240.00
A) Axial seals $1940/set x 2 = $3,880.00
B) H&C Post seals $504/set x 2 = $1,008.00
C) Cold end seal clearance gauges $5,575.00

Field service from 5 weeks to 4 weeks $9,740.00 deduct. (Note second order
allowed for 5 weeks, not 6)

Adders:
PM/Bill processor modifications $1,700.00
Extra drafting to modify gauge ER drawing $419.00
2 Sets Hot and cold end Diaphragm seals $13,200.00

Total credits $25,977.00
Total adders $15,319.00

TOTAL CREDIT $10,658.00 ( *additional credit of $13,500 if spare set of
seals is taken off also).

Please advise if we are to modify the order.
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I have not provided a revised PO. After talking with our purchasing department I have been instructed that per
the contract we should send a letter requesting these changes. Alstom would then sign the letter indicating
agreement as an addendum to the contract.

I am using your email (see attached) as the basis for the letter. Please advise if this is acceptable.

Also please advise if the letter should be addressed to you, Tim McNulty (signed original contract), or other.
Please include mailing address for whom ever it should be sent to.

Thanks,

Bret Kent

> > > <joseph.a.smith@power.alstom.com> 11/4/2004 2:10:02 PM > > >

Have you ever sent a revised PO to reflect these changes? If you have, we
can not find it. Would you send it again.

(Embedded
image moved
to file:
pic05154.pcx)

Bret Kent <Bret-K@ipsc.com>
11/03/2004 12:56 PM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc:
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

Thank you. The list was very useful. I would ask that once available, a
list of all components to be shipped be sent for our review.

Thank you,

Bret Kent

>>> <joseph.a.smith@power.alstom.com> 11/3/2004 7:56:26 AM >>>

Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
11/03/2004 09:56 AM
(Embedded Guy I. Drake/USWEL01/Power/ALSTOM
image moved 11/03/2004 09:10 AM (Phone: +1 585-596-2689, Dept.: Heat
Recovery Services)
to file:
pic07679.pcx)

about:blank 12/2012010
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To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc: Jason R Carpenter/USWEL01/Power/ALSTOM@GA, Mark C.

Razey/USWEL01/Power/ALSTOM@GA, James Cole/USWEL01/Power/ALSTOM@GA
Subject: Re: IPSC Unit 1 Schedule (Document link: Joseph A. Smith)

Security Level:? Internal

Joe,

I believe he is only worried about the seal changes and sector plate seal
gauges. The attached list shows the seal changes we are making and the
attached drawing shows the hot end only seal gauges we are providing. If he
gets anything more he won’t be charged for it because we have already
changed pricing on the order. Otherwise he will receive the same list of
materials as before.
(See attached file: Seal changes.PDF)(See attached file: 10041246.tif)

Guy

(Embedded
image moved
to file:
pic23990.pcx)

Joseph A. Smith/USWEL01/Power/ALSTOM
11/03/2004 08:52 AM (Phone: +585-596-2710, Dept.: HRP)

To: Jason R Carpenter/USWEL01/Power/ALSTOM@GA, Mark C.
Razey/U SWEL01/Power/ALSTOM @GA

cc: Guy I. Drake/USWEL01/Power/ALSTOM@GA, James
Cole/USWEL01/Power/ALSTOM@GA

Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

APX-03062713

The customer has made changes to this order and is looking for enough
detail to feel good that the requested changes are understood by us. Do
you have a list of the parts and their quantities? The front sheet that I
had does not have that detail.

I am not sure if Ken Almeter is back yet, if not can someone help to get
this list for his parts?

Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
11/03/2004 08:47 AM

(Embedded Bret Kent < Bret-K@ipsc.com >
image moved 11/02/2004 01:47 PM
to file:
pic32588.pcx
)

about:blank 12/2012010
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To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc:
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

Can you send a list of parts being sent and qty’s. My main concern is that
the diaphram seals are included and that the quantity adjustment we made
over the summer are included.

Thanks,

Bret

>>> <joseph.a.smith@power.alstom.com> 11/2/2004 7:47:08 AM >>>

Attached find the project manufacturing schedule for Unit #1. Also, find
the transmittal letter for the unit #1 erection drawings, which were
express mailed to you today.

Everyone here seems to be on top of the scope changes for unit #1.

(See attached file: unit 1 manufacturing schedule nov 2 04.xls)(See
attached file: intermountian er transmittal nov 2 04.doc)

(Embedded
image moved
to file:
pic16840.pcx)

Bret Kent <Bret-K@ipsc.com>
10/13/2004 09:36 AM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc:
Subject: IPSC Unit 1 Schedule

Security Level:? Internal

Joe,

Look out to the SAH rotor modifications coming up in March and remembering
the headache we had with logistics last year, I wanted to see if you have
schedule set up for the Unit 1 material.

The contract asks for all materials to be onsite by February 1, 2005.

about:blank 12/2012010
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Pleas advise with your proposed schedule, so IPSC can get a contract in
place for the freight.

I know we have gone around a couple of times. So are we clear on the
materials that have been added/removed from the order?

Thanks,

about:blank 12/20/2010
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From:
To:
Date:
Subject:
Attachments:

<joseph.a.smith@power.alstom.com> (Bret Kent)
Bret Kent
12/20/2010 2:24 PM
Re: IPSC Unit 1 Schedule
pic05154.pcx

Have you ever sent a revised PO to reflect these changes? If you have, we
can not find it. Would you send it again.

(Embedded
image moved
to file:
pic05154.pcx)

Bret Kent <Bret-K@ipsc.com>
11/03/2004 12:56 PM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc:
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

Thank you. The list was very useful. I would ask that once available, a
list of all components to be shipped be sent for our review.

Thank you,

Bret Kent

> > > <joseph.a.smith@power.alstom.com > 11/3/2004 7:56:26 AM > > >

Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
11/03/2004 09:56 AM
(Embedded Guy I. Drake/USWEL01/Power/ALSTOM
image moved 11/03/2004 09:10 AM (Phone: +1 585-596-2689, Dept.: Heat
Recovery Services)
to file:
pic07679.pcx)

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc: Jason R Carpenter/USWEL01/Power/ALSTOM@GA, Mark C.
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Razey/USWELO1/Power/ALSTOM@GA, James Cole/USWEL01/Power/ALSTOM@GA
Subject: Re: IPSC Unit 1 Schedule (Document link: Joseph A. Smith)

Security Level:? Internal

Joe,

I believe he is only worried about the seal changes and sector plate seal
gauges. The attached list shows the seal changes we are making and the
attached drawing shows the hot end only seal gauges we are providing. If he
gets anything more he won’t be charged for it because we have already
changed pricing on the order. Otherwise he will receive the same list of
materials as before.
(See attached file: Seal changes.PDF)(See attached file: 10041246.tif)

Guy

(Embedded
image moved
to file:
pic23990.pcx)

Joseph A. Smith/USWEL01/Power/ALSTOM
11/03/2004 08:52 AM (Phone: +585-596-2710, Dept.: HRP)

To: Jason R Carpenter/USWEL01/Power/ALSTOM@GA, Mark C.
Razey/U SWEL01/Power/ALSTOM @ GA

cc: Guy I. Drake/USWEL01/Power/ALSTOM@GA, James
Cole/USWEL01/Power/ALSTOM@GA

Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

AP×-03062713

The customer has made changes to this order and is looking for enough
detail to feel good that the requested changes are understood by us. Do
you have a list of the parts and their quantities? The front sheet that I
had does not have that detail.

I am not sure if Ken Almeter is back yet, if not can someone help to get
this list for his parts?

Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
11/03/2004 08:47 AM

(Embedded Bret Kent <Bret-K@ipsc.com>
image moved 11/02/2004 01:47 PM
to file:
pic32588, pcx
)
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To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
CC:
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

Can you send a list of parts being sent and qty’s. My main concern is that
the diaphram seals are included and that the quantity adjustment we made
over the summer are included.

Thanks,

Bret

>>> <joseph.a.smith@power.alstom.com> 11/2/2004 7:47:08 AM >>>

Attached find the project manufacturing schedule for Unit #1. Also, find
the transmittal letter for the unit #1 erection drawings, which were
express mailed to you today.

Everyone here seems to be on top of the scope changes for unit #1.

(See attached file: unit 1 manufacturing schedule nov 2 04.xls)(See
attached file: intermountian er transmittal nov 2 04.doc)

(Embedded
image moved
to file:
pic16840.pcx)

Bret Kent < Bret-K@ipsc.com>
10/13/2004 09:36 AM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc:
Subject: IPSC Unit 1 Schedule

Security Level:? Internal

Joe,

Look out to the SAH rotor modifications coming up in March and remembering
the headache we had with logistics last year, I wanted to see if you have
schedule set up for the Unit 1 material.
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The contract asks for all materials to be onsite by February 1, 2005.
Pleas advise with your proposed schedule, so IPSC can get a contract in
place for the freight.

I know we have gone around a couple of times. So are we clear on the
materials that have been added/removed from the order?

Thanks,
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Page 1 of 3

Thank you. The list was very useful. I would ask that once available, a list of all components to be shipped be
sent for our review.

Thank you,

Bret Kent

> > > <joseph.a.smith@power.alstom.com> 11/3/2004 7:56:26 AM > > >

Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
11/03/2004 09: 56 AM

(Embedded
image moved
to file:
pic07679.pcx)

Guy I. Drake/USWEL01/Power/ALSTOM
11/03/2004 09:10 AM (Phone: +1 585-596-2689, Dept.: Heat Recovery Services)

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc: Jason R Carpenter/USWEL01/Power/ALSTOM@GA, Mark C.

Razey/USWEL01/Power/ALSTOM@GA, James Cole/USWEL01/Power/ALSTOM@GA
Subject: Re: IPSC Unit 1 Schedule (Document link: Joseph A. Smith)

Security Level:? Internal

Joe,

I believe he is only worried about the seal changes and sector plate seal
gauges. The attached list shows the seal changes we are making and the
attached drawing shows the hot end only seal gauges we are providing. If he
gets anything more he won’t be charged for it because we have already
changed pricing on the order. Otherwise he will receive the same list of
materials as before.
(See attached file: Seal changes.PDF)(See attached file: 10041246.tif)

Guy

(Embedded
image moved
to file:
pic23990.pcx)

Joseph A. Smith/USWEL01/Power/ALSTOM
11/03/2004 08:52 AM (Phone: +585-596-2710, Dept.: HRP)

To: Jason R Carpenter/USWEL01/Power/ALSTOM@GA, Mark C.
Razey/USWEL01/Power/ALSTOM@GA

cc: Guy I. Drake/USWEL01/Power/ALSTOM@GA, James
Co le/USWEL01/Power/ALSTOM@GA

about:blank 12/20/2010

IP7 022546



Page 2 of 3

SubJect: Re: IPSC Unit 1 Schedule

Security Level:? Internal

APX-03062713

The customer has made changes to this order and is looking for enough
detail to feel good that the requested changes are understood by us. Do
you have a list of the parts and their quantities? The front sheet that I
had does not have that detail.

I am not sure if Ken Almeter is back yet, if not can someone help to get
this list for his parts?

Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
11/03/2004 08:47 AM

(Embedded
image moved
to file:
pic32588.pcx
)

Bret Kent <Bret-K@ipsc.com>
11/02/2004 01:47 PM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
CC:
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

Can you send a list of parts being sent and qty’s. My main concern is that
the diaphram seals are included and that the quantity adjustment we made
over the summer are included.

Thanks,

Bret

>>> <joseph.a.smith@power.alstom.com> 11/2/2004 7:47:08 AM >>>

Attached find the project manufacturing schedule for Unit #1. Also, find
the transmittal letter for the unit #1 erection drawings, which were
express mailed to you today.

Everyone here seems to be on top of the scope changes for unit #1.

(See attached file: unit 1 manufacturing schedule nov 2 04.xls)(See
attached file: intermountian er transmittal nov 2 04.doc)

about:blank 12/20/2010

IP7 022547
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(Embedded
image moved
to file:
pic16840.pcx)

Bret Kent <Bret-K@ipsc.com>
10/13/2004 09:36 AM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc:
Subject: IPSC Unit 1 Schedule

Security Level:? Internal

Joe,

Look out to the SAH rotor modifications coming up in March and remembering
the headache we had with logistics last year, I wanted to see if you have
schedule set up for the Unit 1 material.

The contract asks for all materials to be onsite by February 1, 2005.
Pleas advise with your proposed schedule, so IPSC can get a contract in
place for the freight.

I know we have gone around a couple of times. So are we clear on the
materials that have been added/removed from the order?

Thanks,

about:blank 12/20/2010

IP7 022548



From:
To:
Date:
Subject:
Attachments:

<joseph.a.smJth@power.alstom.com> (Bret Kent)
Bret Kent
12/20/2010 2:24 PM
Re: IPSC Unit 1 Schedule
pic07679.pcx; Seal changes.PDF; 10041246.tif; pic23990.pcx; pic32588.pcx

Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
11/03/2004 09: 56 AM

(Embedded
image moved
to file:
pic07679.pcx)

Guy I. Drake/USWEL01/Power/ALSTOM
11/03/2004 09:10 AM (Phone: +1 585-596-2689, Dept.: Heat Recovery Services)

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc: Jason R Carpenter/USWELO1/Power/ALSTOM@GA, Mark C.

Razey/USWELO1/Power/ALSTOM@GA, James Cole/USWEL01/Power/ALSTOM@GA
Subject: Re: IPSC Unit 1 Schedule (Document link: Joseph A. Smith)

Security Level:? Internal

Joe,

I believe he is only worried about the seal changes and sector plate seal
gauges. The attached list shows the seal changes we are making and the
attached drawing shows the hot end only seal gauges we are providing. If he
gets anything more he won’t be charged for it because we have already
changed pricing on the order. Otherwise he will receive the same list of
materials as before.
(See attached file: Seal changes.PDF)(See attached file: 10041246.tif)

Guy

(Embedded
image moved
to file:
pic23990.pcx)

Joseph A. Smith/USWEL01/Power/ALSTOM
11/03/2004 08:52 AM (Phone: +585-596-2710, Dept.: HRP)

To: Jason R Carpenter/USWEL01/Power/ALSTOM@GA, Mark C.
Razey/USWEL01/Power/ALSTOM@GA

cc: Guy I. Drake/USWEL01/Power/ALSTOM@GA, James

IP7 022549



Cole/USWEL01/Power/ALSTOM@GA
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

APX-03062713

The customer has made changes to this order and is looking for enough
detail to feel good that the requested changes are understood by us. Do
you have a list of the parts and their quantities? The front sheet that I
had does not have that detail.

I am not sure if Ken AImeter is back yet, if not can someone help to get
this list for his parts?

Forwarded by Joseph A. Smith/USWEL01/Power/ALSTOM on
11/03/2004 08:47 AM

(Embedded
image moved
to file:
pic32588.pcx
)

Bret Kent <Bret-K@ipsc.com>
11/02/2004 01:47 PM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc:
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

Can you send a list of parts being sent and qty’s. My main concern is that
the diaphram seals are included and that the quantity adjustment we made
over the summer are included.

Thanks,

Bret

> > > <joseph.a.smith@power.alstom.com> 11/2/2004 7:47:08 AM > > >

Attached find the project manufacturing schedule for Unit #1. Also, find
the transmittal letter for the unit #1 erection drawings, which were
express mailed to you today.

Everyone here seems to be on top of the scope changes for unit #1.
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(See attached file: unit 1 manufacturing schedule nov 2 04.xls)(See
attached file: intermountian er transmittal nov 2 04.doc)

(Embedded
image moved
to file:
pic16840.pcx)

Bret Kent <Bret-K@ipsc.com>
10/13/2004 09:36 AM

To: Joseph A. Smith/USWEL01/Power/ALSTOM@GA
cc:
Subject: IPSC Unit 1 Schedule

Security Level:? Internal

Joe,

Look out to the SAH rotor modifications coming up in March and remembering
the headache we had with logistics last year, I wanted to see if you have
schedule set up for the Unit 1 material.

The contract asks for all materials to be onsite by February 1, 2005.
Pleas advise with your proposed schedule, so IPSC can get a contract in
place for the freight.

I know we have gone around a couple of times. So are we clear on the
materials that have been added/removed from the order?

Thanks,
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